

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER#: 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLE
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY
 18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
 98188-4634
 TUKWILA WA 981382050 TACOMA WA 984211710 REDMOND WA 980730845
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-15.48%		-18.10%		14.29%		
			84,000.00	71,000.00	-13,000	68,800.00	-15,200	96,000.00	12,000		
2	REMOVING CEMENT CONC. SIDEWALK										
	6.0000	m2	100.0000	90.0000	-10.00%	135.0000	35.00%	100.0000	0.00%		
			600.00	540.00	-60	810.00	210	600.00	0		
3	REMOVING CEMENT CONC. CURB AND GUTTER										
	5.0000	m	30.0000	76.0000	153.33%	135.0000	350.00%	100.0000	233.33%		
			150.00	380.00	230	675.00	525	500.00	350		
4	REMOVING TEMPORARY PAVEMENT MARKING										
	1345.0000	m	0.1500	0.1000	-33.33%	0.0900	-40.00%	0.0900	-40.00%		
			201.75	134.50	-67	121.05	-81	121.05	-81		
5	REMOVING PLASTIC TRAFFIC ARROW										
	58.0000	EACH	20.0000	27.0000	35.00%	25.0000	25.00%	25.0000	25.00%		
			1,160.00	1,566.00	406	1,450.00	290	1,450.00	290		
6	REMOVING PLASTIC TRAFFIC MARKING										
	438.0000	m2	15.0000	13.0000	-13.33%	12.0000	-20.00%	12.0000	-20.00%		
			6,570.00	5,694.00	-876	5,256.00	-1,314	5,256.00	-1,314		
7	REMOVING TRAFFIC BUTTON										
	50.0000	EACH	5.0000	4.3200	-13.60%	4.0000	-20.00%	8.0000	60.00%		
			250.00	216.00	-34	200.00	-50	400.00	150		
8	REMOVING RAISED PAVEMENT MARKER										
	67.4000	HUND	100.0000	97.0000	-3.00%	90.0000	-10.00%	50.0000	-50.00%		
			6,740.00	6,537.80	-202	6,066.00	-674	3,370.00	-3,370		
LIQUID ASPHALT											
9	ASPHALT FOR TACK COAT										
	15.5400	t	350.0000	540.0000	54.29%	415.0000	18.57%	425.0000	21.43%		
			5,439.00	8,391.60	2,953	6,449.10	1,010	6,604.50	1,166		
10	ANTI-STRIPPING ADDITIVE										
		EST.			0.00%		0.00%		0.00%		
			6,870.00	6,870.00		6,870.00		6,870.00			

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLE
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY
 18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
 98188-4634
 TUKWILA WA 981382050 TACOMA WA 984211710 REDMOND WA 980730845
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
11	CRACK SEALING									
		EST.			0.00%			0.00%		0.00%
			15,200.00	15,200.00		15,200.00	15,200.00		15,200.00	15,200.00
12	PLANING BITUMINOUS PAVEMENT									
	38625.0000	m2	2.5000	2.6000	4.00%	4.2500	70.00%	3.7500	50.00%	
			96,562.50	100,425.00	3,863	164,156.25	67,594	144,843.75	48,281	
13	ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2:									
	400.0000	t	35.0000	50.0000	42.86%	41.5000	18.57%	42.6500	21.86%	
			14,000.00	20,000.00	6,000	16,600.00	2,600	17,060.00	3,060	
14	ASPHALT CONC. PAVEMENT CL. B PG 64-2:									
	6970.0000	t	40.0000	40.0000	0.00%	40.3500	0.88%	42.6500	6.63%	
			278,800.00	278,800.00	0	281,239.50	2,440	297,270.50	18,471	
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			10,970.00	10,970.00		10,970.00	10,970.00		10,970.00	
16	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			5,500.00	5,500.00		5,500.00	5,500.00		5,500.00	
EROSION CONTROL AND PLANTING										
17	TEMPORARY WATER POLLUTION/EROSION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			2,000.00	2,000.00		2,000.00	2,000.00		2,000.00	
TRAFFIC										
18	CEMENT CONC. BARRIER CURB AND GUTTER									
	5.0000	m	100.0000	205.0000	105.00%	190.0000	90.00%	250.0000	150.00%	
			500.00	1,025.00	525	950.00	450	1,250.00	750	
19	REPAIR IMPACT ATTENUATOR									
		EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	
20	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000	EACH	2,000.0000	5,050.0000	152.50%	7,500.0000	275.00%	7,500.0000	275.00%	
			6,000.00	15,150.00	9,150	22,500.00	16,500	22,500.00	16,500	

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLE
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ICON MATERIALS, INC. WOODWORTH & COMPANY, INC WATSON ASPHALT PAVING COMPANY
 18500 SOUTHCENTER PKWY 1200 E "D" ST 19220 NE 80TH - 98053
 98188-4634
 TUKWILA WA 981382050 TACOMA WA 984211710 REDMOND WA 980730845
 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
21	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	400.0000	HR	35.0000	14,000.00	2.86%	36.0000	0.00%	35.0000	0	30.0000	-14.29%
						14,400.00		14,000.00		12,000.00	-2,000
22	PAINT STRIPE										
	4910.0000	m	0.2500	1,227.50	220.00%	0.8000	200.00%	0.7500	2,455	0.7500	200.00%
						3,928.00		3,682.50		3,682.50	2,455
23	PAINT EXISTING TRAFFIC CURB										
	1915.0000	m	15.0000	28,725.00	-78.67%	3.2000	-80.00%	3.0000	-22,980	3.0000	-80.00%
						6,128.00		5,745.00		5,745.00	-22,980
24	PLASTIC DRAINAGE MARKING										
	92.0000	EACH	10.0000	920.00	0.00%	10.0000	-10.00%	9.0000	-92	9.0000	-10.00%
						920.00		828.00		828.00	-92
25	PLASTIC GORE STRIPE										
	1650.0000	m	20.0000	33,000.00	-84.00%	3.2000	-85.25%	2.9500	-28,133	2.9500	-85.25%
						5,280.00		4,867.50		4,867.50	-28,133
26	PAINTED DROP LANE STRIPE										
	580.0000	m	0.3500	203.00	42.86%	0.5000	14.29%	0.4000	29	0.4000	14.29%
						290.00		232.00		232.00	29
27	PLASTIC CROSSWALK STRIPE										
	158.0000	m2	20.0000	3,160.00	-2.50%	19.5000	-10.00%	18.0000	-316	18.0000	-10.00%
						3,081.00		2,844.00		2,844.00	-316
28	PLASTIC STOP BAR										
	84.0000	m	12.0000	1,008.00	-37.50%	7.5000	-41.67%	7.0000	-420	7.0000	-41.67%
						630.00		588.00		588.00	-420
29	PLASTIC TRAFFIC ARROW										
	61.0000	EACH	40.0000	2,440.00	7.50%	43.0000	0.00%	40.0000	0	40.0000	0.00%
						2,623.00		2,440.00		2,440.00	0
30	PLASTIC TRAFFIC LETTER										
	140.0000	EACH	30.0000	4,200.00	-10.00%	27.0000	-16.67%	25.0000	-700	25.0000	-16.67%
						3,780.00		3,500.00		3,500.00	-700
31	PLASTIC PREFERENTIAL LANE SYMBOL TYPE 1										
	3.0000	EACH	100.0000	300.00	-30.00%	70.0000	-35.00%	65.0000	-105	65.0000	-35.00%
						210.00		195.00		195.00	-105

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLE
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ICON MATERIALS, INC. 18500 SOUTHCENTER PKWY 98188-4634 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	WATSON ASPHALT PAVING COMPANY 19220 NE 80TH - 98053 REDMOND WA 980730845 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
32	PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2									
	3.0000	EACH	75.0000	70.0000	-6.67%	65.0000	-13.33%	65.0000	-13.33%	
			225.00	210.00	-15	195.00	-30	195.00	-30	
33	RAISED PAVEMENT MARKER TYPE 1									
	62.0000	HUND	160.0000	168.0000	5.00%	155.0000	-3.13%	155.0000	-3.13%	
			9,920.00	10,416.00	496	9,610.00	-310	9,610.00	-310	
34	RAISED PAVEMENT MARKER TYPE 2									
	18.3000	HUND	300.0000	308.0000	2.67%	285.0000	-5.00%	285.0000	-5.00%	
			5,490.00	5,636.40	146	5,215.50	-275	5,215.50	-275	
35	TEMPORARY PAVEMENT MARKING									
	13600.0000	m	2.0000	0.1800	-91.00%	0.3000	-85.00%	0.3900	-80.50%	
			27,200.00	2,448.00	-24,752	4,080.00	-23,120	5,304.00	-21,896	
36	PERMANENT SIGNING									
		L.S.			72.80%		60.00%		60.00%	
			4,000.00	6,912.00	2,912	6,400.00	2,400	6,400.00	2,400	
37	SIGN COVERING									
	34.0000	m2	30.0000	21.0000	-30.00%	30.0000	0.00%	125.0000	316.67%	
			1,020.00	714.00	-306	1,020.00	0	4,250.00	3,230	
38	LOOP REPLACEMENT TYPE R1									
	1.0000	EACH	380.0000	765.0000	101.32%	708.0000	86.32%	708.0000	86.32%	
			380.00	765.00	385	708.00	328	708.00	328	
39	LOOP REPLACEMENT TYPE R2									
	15.0000	EACH	760.0000	1,320.0000	73.68%	1,224.0000	61.05%	1,224.0000	61.05%	
			11,400.00	19,800.00	8,400	18,360.00	6,960	18,360.00	6,960	
40	LOOP REPLACEMENT TYPE R3									
	18.0000	EACH	1,140.0000	1,814.0000	59.12%	1,680.0000	47.37%	1,680.0000	47.37%	
			20,520.00	32,652.00	12,132	30,240.00	9,720	30,240.00	9,720	
41	FORCE ACCOUNT LOOP TESTING									
		EST.			0.00%		0.00%		0.00%	
			12,000.00	12,000.00		12,000.00		12,000.00		
42	SEQUENTIAL ARROW SIGN									
	1700.0000	HR	7.0000	2.5000	-64.29%	7.5000	7.14%	6.0000	-14.29%	
			11,900.00	4,250.00	-7,650	12,750.00	850	10,200.00	-1,700	

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	ICON MATERIALS, INC.	WOODWORTH & COMPANY, INC	WATSON ASPHALT PAVING COMPANY
I-405 VIC TO SR 900 COUPLE	18500 SOUTHCENTER PKWY	1200 E "D" ST	19220 NE 80TH - 98053
00A002	98188-4634		
PROJECT : NH-0167(029)	TUKWILA WA 981382050	TACOMA WA 984211710	REDMOND WA 980730845
COUNTY(S) : KING	CONTRACTOR NUMBER : 755000	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
43	TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.			-92.88%		-68.55%		-86.89%	
			76,300.00	-70,870	24,000.00	-52,300	10,000.00	-66,300	
44	TRAFFIC CONTROL LABOR								
	2500.0000	HR	30.0000	16.00%	35.0000	16.67%	35.0000	16.67%	
			75,000.00	12,000	87,500.00	12,500	87,500.00	12,500	
45	TRAFFIC CONTROL VEHICLE								
	90.0000	DAY	75.0000	9.20%	90.0000	20.00%	40.0000	-46.67%	
			6,750.00	7,371.00	8,100.00	1,350	3,600.00	-3,150	
46	TRAFFIC CONTROL SUPERVISOR								
	900.0000	HR	35.0000	6.71%	36.2500	3.57%	40.0000	14.29%	
			31,500.00	33,615.00	32,625.00	1,125	36,000.00	4,500	
47	CONSTRUCTION SIGNS CLASS A								
	78.5900	m2	160.0000	-18.12%	120.0000	-25.00%	125.0000	-21.87%	
			12,574.40	10,295.29	9,430.80	-3,144	9,823.75	-2,751	
OTHER ITEMS									
48	CEMENT CONC. SIDEWALK								
	6.0000	m2	125.0000	38.40%	160.0000	28.00%	300.0000	140.00%	
			750.00	1,038.00	960.00	210	1,800.00	1,050	
49	FORCE ACCOUNT REPLACE CEMENT CONC. CURB								
	EST.			0.00%		0.00%		0.00%	
			1,000.00	1,000.00	1,000.00		1,000.00		
50	FORCE ACCOUNT REPLACE CATCH BASIN								
	EST.			0.00%		0.00%		0.00%	
			5,000.00	5,000.00	5,000.00		5,000.00		
51	FORCE ACCOUNT ADJUST DRAINAGE, VALVES, AND MONUMENTS								
	EST.			0.00%		0.00%		0.00%	
			3,900.00	3,900.00	3,900.00		3,900.00		
52	TEMP. DRAINAGE STRUCTURE COVER								
	72.0000	EACH	15.0000	133.33%	20.0000	33.33%	100.0000	566.67%	
			1,080.00	1,440	1,440.00	360	7,200.00	6,120	
53	TRAINING								
	600.0000	HR	3.0000	66.67%	10.0000	233.33%	8.0000	166.67%	
			1,800.00	3,000.00	6,000.00	4,200	4,800.00	3,000	

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ICON MATERIALS, INC. 18500 SOUTHCENTER PKWY 98188-4634 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	WATSON ASPHALT PAVING COMPANY 19220 NE 80TH - 98053 REDMOND WA 980730845 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
54	ROADSIDE CLEANUP	EST.	1,000.00	1,000.00	0.00%	1,000.00	0.00%	1,000.00	0.00%
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5,000.00	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%
56	MINOR CHANGE	CALC	-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
57	SPILL PREVENTION PLAN	L.S.	1,000.00	1,080.00	8.00%	1,500.00	50.00%	2,500.00	150.00%
CONTRACT TOTAL			\$962,405.15	\$859,721.59	-10.67%	\$947,768.20	-1.52%	\$961,293.05	-0.12%

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- 4TH BIDDER -----
 LAKESIDE INDUSTRIES
 6505 226TH PL SE
 98029-8904
 ISSAQUAH WA 980277016
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION				
		L.S.			42.86%
			84,000.00	120,000.00	36,000
2	REMOVING CEMENT CONC. SIDEWALK				
	6.0000	m2	100.0000	50.0000	-50.00%
			600.00	300.00	-300
3	REMOVING CEMENT CONC. CURB AND GUTTER				
	5.0000	m	30.0000	35.0000	16.67%
			150.00	175.00	25
4	REMOVING TEMPORARY PAVEMENT MARKING				
	1345.0000	m	0.1500	0.0900	-40.00%
			201.75	121.05	-81
5	REMOVING PLASTIC TRAFFIC ARROW				
	58.0000	EACH	20.0000	25.0000	25.00%
			1,160.00	1,450.00	290
6	REMOVING PLASTIC TRAFFIC MARKING				
	438.0000	m2	15.0000	12.0000	-20.00%
			6,570.00	5,256.00	-1,314
7	REMOVING TRAFFIC BUTTON				
	50.0000	EACH	5.0000	4.0000	-20.00%
			250.00	200.00	-50
8	REMOVING RAISED PAVEMENT MARKER				
	67.4000	HUND	100.0000	90.0000	-10.00%
			6,740.00	6,066.00	-674
LIQUID ASPHALT					
9	ASPHALT FOR TACK COAT				
	15.5400	t	350.0000	500.0000	42.86%
			5,439.00	7,770.00	2,331
10	ANTI-STRIPPING ADDITIVE				
		EST.			0.00%
			6,870.00	6,870.00	

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- 4TH BIDDER -----
 LAKESIDE INDUSTRIES
 6505 226TH PL SE
 98029-8904
 ISSAQUAH WA 980277016
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
11	CRACK SEALING				
		EST.	15,200.00	15,200.00	0.00%
12	PLANING BITUMINOUS PAVEMENT				
	38625.0000	m2	2.5000	2.5000	0.00%
			96,562.50	96,562.50	0
13	ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2:				
	400.0000	t	35.0000	50.0000	42.86%
			14,000.00	20,000.00	6,000
14	ASPHALT CONC. PAVEMENT CL. B PG 64-2:				
	6970.0000	t	40.0000	45.0000	12.50%
			278,800.00	313,650.00	34,850
15	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
		CALC	10,970.00	10,970.00	0.00%
16	COMPACTION PRICE ADJUSTMENT				
		CALC	5,500.00	5,500.00	0.00%
EROSION CONTROL AND PLANTING					
17	TEMPORARY WATER POLLUTION/EROSION CONTROL				
		EST.	2,000.00	2,000.00	0.00%
TRAFFIC					
18	CEMENT CONC. BARRIER CURB AND GUTTER				
	5.0000	m	100.0000	30.0000	-70.00%
			500.00	150.00	-350
19	REPAIR IMPACT ATTENUATOR				
		EST.	5,000.00	5,000.00	0.00%
20	TRUCK MOUNTED IMPACT ATTENUATOR				
	3.0000	EACH	2,000.0000	10,000.0000	400.00%
			6,000.00	30,000.00	24,000

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- 4TH BIDDER -----
 LAKESIDE INDUSTRIES
 6505 226TH PL SE
 98029-8904
 ISSAQUAH WA 980277016
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
21	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	400.0000	HR	35.0000	40.0000	14.29%
			14,000.00	16,000.00	2,000
22	PAINT STRIPE				
	4910.0000	m	0.2500	0.7500	200.00%
			1,227.50	3,682.50	2,455
23	PAINT EXISTING TRAFFIC CURB				
	1915.0000	m	15.0000	3.0000	-80.00%
			28,725.00	5,745.00	-22,980
24	PLASTIC DRAINAGE MARKING				
	92.0000	EACH	10.0000	9.0000	-10.00%
			920.00	828.00	-92
25	PLASTIC GORE STRIPE				
	1650.0000	m	20.0000	2.9500	-85.25%
			33,000.00	4,867.50	-28,133
26	PAINTED DROP LANE STRIPE				
	580.0000	m	0.3500	0.4000	14.29%
			203.00	232.00	29
27	PLASTIC CROSSWALK STRIPE				
	158.0000	m2	20.0000	18.0000	-10.00%
			3,160.00	2,844.00	-316
28	PLASTIC STOP BAR				
	84.0000	m	12.0000	7.0000	-41.67%
			1,008.00	588.00	-420
29	PLASTIC TRAFFIC ARROW				
	61.0000	EACH	40.0000	40.0000	0.00%
			2,440.00	2,440.00	0
30	PLASTIC TRAFFIC LETTER				
	140.0000	EACH	30.0000	25.0000	-16.67%
			4,200.00	3,500.00	-700
31	PLASTIC PREFERENTIAL LANE SYMBOL TYPE 1				
	3.0000	EACH	100.0000	65.0000	-35.00%
			300.00	195.00	-105

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- 4TH BIDDER -----
 LAKESIDE INDUSTRIES
 6505 226TH PL SE
 98029-8904
 ISSAQUAH WA 980277016
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
32	PLASTIC PREFERENTIAL LANE SYMBOL TYPE 2				
	3.0000	EACH	75.0000	65.0000	-13.33%
			225.00	195.00	-30
33	RAISED PAVEMENT MARKER TYPE 1				
	62.0000	HUND	160.0000	155.0000	-3.13%
			9,920.00	9,610.00	-310
34	RAISED PAVEMENT MARKER TYPE 2				
	18.3000	HUND	300.0000	285.0000	-5.00%
			5,490.00	5,215.50	-275
35	TEMPORARY PAVEMENT MARKING				
	13600.0000	m	2.0000	0.0500	-97.50%
			27,200.00	680.00	-26,520
36	PERMANENT SIGNING				
		L.S.			87.50%
			4,000.00	7,500.00	3,500
37	SIGN COVERING				
	34.0000	m2	30.0000	10.0000	-66.67%
			1,020.00	340.00	-680
38	LOOP REPLACEMENT TYPE R1				
	1.0000	EACH	380.0000	490.0000	28.95%
			380.00	490.00	110
39	LOOP REPLACEMENT TYPE R2				
	15.0000	EACH	760.0000	880.0000	15.79%
			11,400.00	13,200.00	1,800
40	LOOP REPLACEMENT TYPE R3				
	18.0000	EACH	1,140.0000	1,380.0000	21.05%
			20,520.00	24,840.00	4,320
41	FORCE ACCOUNT LOOP TESTING				
		EST.			0.00%
			12,000.00	12,000.00	
42	SEQUENTIAL ARROW SIGN				
	1700.0000	HR	7.0000	5.0000	-28.57%
			11,900.00	8,500.00	-3,400

PS&E JOB NO: 00A002 REVISION NO : 1
 CONTRACT NO: 005897 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3704
 HWY : SR 167
 TITLE : SR 167
 I-405 VIC TO SR 900 COUPLET
 00A002
 PROJECT : NH-0167(029)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 21 2000
 AWARDED ON : Jun 23 2000

----- 4TH BIDDER -----
 LAKESIDE INDUSTRIES
 6505 226TH PL SE
 98029-8904
 ISSAQUAH WA 980277016
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
43	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			-80.34%
			76,300.00	15,000.00	-61,300
44	TRAFFIC CONTROL LABOR				
	2500.0000	HR	30.0000	32.0000	6.67%
			75,000.00	80,000.00	5,000
45	TRAFFIC CONTROL VEHICLE				
	90.0000	DAY	75.0000	150.0000	100.00%
			6,750.00	13,500.00	6,750
46	TRAFFIC CONTROL SUPERVISOR				
	900.0000	HR	35.0000	35.0000	0.00%
			31,500.00	31,500.00	0
47	CONSTRUCTION SIGNS CLASS A				
	78.5900	m2	160.0000	150.0000	-6.25%
			12,574.40	11,788.50	-786
OTHER ITEMS					
48	CEMENT CONC. SIDEWALK				
	6.0000	m2	125.0000	85.0000	-32.00%
			750.00	510.00	-240
49	FORCE ACCOUNT REPLACE CEMENT CONC. CURB				
		EST.			0.00%
			1,000.00	1,000.00	
50	FORCE ACCOUNT REPLACE CATCH BASIN				
		EST.			0.00%
			5,000.00	5,000.00	
51	FORCE ACCOUNT ADJUST DRAINAGE, VALVES, AND MONUMENTS				
		EST.			0.00%
			3,900.00	3,900.00	
52	TEMP. DRAINAGE STRUCTURE COVER				
	72.0000	EACH	15.0000	200.0000	1,233.33%
			1,080.00	14,400.00	13,320
53	TRAINING				
	600.0000	HR	3.0000	2.5000	-16.67%
			1,800.00	1,500.00	-300

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/30/2000

* * * BID CHECK REPORT * * *

TIME: 13:14

PS&E JOB NO: 00A002 REVISION NO : 1
CONTRACT NO: 005897 REGION NO : 1
VERSION NO : 3 WORK ORDER# : 0L3704

BIDS OPENED ON : Jun 21 2000
AWARDED ON : Jun 23 2000

HWY : SR 167
TITLE : SR 167
I-405 VIC TO SR 900 COUplet
00A002
PROJECT : NH-0167(029)
COUNTY(S) : KING

----- 4TH BIDDER -----
LAKESIDE INDUSTRIES
6505 226TH PL SE
98029-8904
ISSAQUAH WA 980277016
CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS						
54	ROADSIDE CLEANUP					
		EST.		1,000.00	1,000.00	0.00%
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE					
		EST.		5,000.00	5,000.00	0.00%
56	MINOR CHANGE					
		CALC		-1.00	-1.00	0.00%
57	SPILL PREVENTION PLAN					
		L.S.		1,000.00	6,500.00	550.00%
	CONTRACT TOTAL			<u>\$962,405.15</u>	<u>\$961,330.55</u>	<u>-0.11%</u>