

PS&E JOB NO : 06Y006 REVISION NO :
 CONTRACT NO : 007148 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1287
 HWY : SR 012
 TITLE : US 12
 SNAKE RIV. BR. AT CLARKSTON - DECK
 06Y006
 PROJECT : BH-0012(173)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : May 10 2006
 AWARDED ON : May 15 2006

----- LOW BIDDER -----
 CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			40.50 %
			121,000.00	170,000.00	49,000.00
2	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			1,566.67 %
	500.0000		0.0600	1.0000	470.00
			30.00	500.00	
STRUCTURE					
3	MODIFIED CONC. OVERLAY	C.F.			-30.00 %
	9150.0000		50.0000	35.0000	-137,250.00
			457,500.00	320,250.00	
4	FINISHING AND CURING MODIFIED CONC. OVERLAY	S.Y.			12.50 %
	6330.0000		40.0000	45.0000	31,650.00
			253,200.00	284,850.00	
5	EXPANSION JOINT MODIFICATION	L.S.			-18.18 %
			55,000.00	45,000.00	-10,000.00
6	SCARIFYING CONC. SURFACE	S.Y.			6.25 %
	6330.0000		80.0000	85.0000	31,650.00
			506,400.00	538,050.00	
7	FURTHER DECK PREPARATION	EST.			0.00 %
			20,000.00	20,000.00	
8	CONTAINMENT SYSTEM	L.S.			50.00 %
			70,000.00	105,000.00	35,000.00
ASPHALT CONCRETE PAVEMENT					
9	PLANING BITUMINOUS PAVEMENT	S.Y.			42.86 %
	4230.0000		7.0000	10.0000	12,690.00
			29,610.00	42,300.00	

PS&E JOB NO : 06Y006 REVISION NO :
 CONTRACT NO : 007148 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1287
 HWY : SR 012
 TITLE : US 12
 SNAKE RIV. BR. AT CLARKSTON - DECK
 06Y006
 PROJECT : BH-0012(173)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : May 10 2006
 AWARDED ON : May 15 2006

----- LOW BIDDER -----
 CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD
 MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
10	COMMERCIAL HMA PG 64-28				
	8.0000	TON	125.0000	750.0000	500.00 %
			1,000.00	6,000.00	5,000.00
TRAFFIC					
11	INSET PLASTIC LINE				
	5850.0000	L.F.	2.0000	4.0000	100.00 %
			11,700.00	23,400.00	11,700.00
12	TEMPORARY PAVEMENT MARKING				
	500.0000	L.F.	0.4000	1.0000	150.00 %
			200.00	500.00	300.00
13	PERMANENT SIGNING				
		L.S.			66.67 %
			6,000.00	10,000.00	4,000.00
14	SEQUENTIAL ARROW SIGN				
	2400.0000	HR	3.0000	4.0000	33.33 %
			7,200.00	9,600.00	2,400.00
15	PORTABLE CHANGEABLE MESSAGE SIGN				
	4.0000	EACH	5,000.0000	4,000.0000	-20.00 %
			20,000.00	16,000.00	-4,000.00
16	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	4800.0000	HR	5.0000	4.0000	-20.00 %
			24,000.00	19,200.00	-4,800.00
17	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			183.02 %
			10,600.00	30,000.00	19,400.00
18	FLAGGERS AND SPOTTERS				
	820.0000	HR	33.0000	45.0000	36.36 %
			27,060.00	36,900.00	9,840.00
19	OTHER TRAFFIC CONTROL LABOR				
	180.0000	HR	33.0000	45.0000	36.36 %
			5,940.00	8,100.00	2,160.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/05/2006

* * * BID CHECK REPORT * * *

TIME: 10:54

PS&E JOB NO : 06Y006 REVISION NO :
 CONTRACT NO : 007148 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1287
 HWY : SR 012
 TITLE : US 12
 SNAKE RIV. BR. AT CLARKSTON - DECK
 06Y006
 PROJECT : BH-0012(173)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : May 10 2006
 AWARDED ON : May 15 2006

----- LOW BIDDER -----
 CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD
 MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC						
20	TRAFFIC CONTROL SUPERVISOR	L.S.				8,900.00 %
			500.00	45,000.00	44,500.00	
21	CONSTRUCTION SIGNS CLASS A	S.F.				300.00 %
	540.0000		5.0000	20.0000	10,800.00	8,100.00
OTHER ITEMS						
22	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.				0.00 %
			5.00	5.00		
23	MINOR CHANGE	CALC				0.00 %
			-2.00	-2.00		
24	SPCC PLAN	L.S.				100.00 %
			1,000.00	2,000.00	1,000.00	
CONTRACT TOTAL			<u>\$1,630,643.00</u>	<u>\$1,743,453.00</u>		6.92%
BASE TOTAL			<u>\$1,630,643.00</u>	<u>\$1,743,453.00</u>		6.92%