

PS&E JOB NO : 10C527 REVISION NO :  
 CONTRACT NO : 008176 REGION NO : 3  
 VERSION NO : 5 WORK ORDER# : XL3759  
 HWY : SR 109  
 TITLE : SR 520 - PONTOON  
 GRAYS HARBOR MOORAGE  
 10C527  
 PROJECT :  
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Jun 29 2011  
 AWARDED ON : Jul 5 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 KIEWIT/GENERAL/MANSON, A JOIN: AMERICAN CONSTRUCTION CO., INC QUIGG BROS., INC.  
 33455 6TH AVE S 1501 TAYLOR WAY 819 W STATE ST  
 FEDERAL WAY WA 980036335 TACOMA WA 984214100 ABERDEEN WA 985200281  
 CONTRACTOR NUMBER : 100816 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	711,000.00	-40.93 %	420,000.00	-291,000.00	620,000.00	-12.80 %	640,000.00	-9.99 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	5,000.00	900.00 %	50,000.00	45,000.00	162,000.00	3,140.00 %	20,000.00	300.00 %
STRUCTURE										
3	FURNISHING INSTALLING AND TESTING ANCHOR TYPE SK-1		185,000.0000	-48.65 %	95,000.0000	1,440,000.00	154,000.0000	-16.76 %	110,000.0000	-40.54 %
	16.0000 EACH		2,960,000.00		1,520,000.00		2,464,000.00		1,760,000.00	1,200,000.00
4	FURNISH AND INSTALL PONTOON MOORING BERTHS	L.S.	1,565,000.00	10.16 %	1,724,000.00	159,000.00	684,000.00	-56.29 %	1,200,000.00	-365,000.00
5	MOORING CENTRAL PONTOON TYPE 1 & 1A		330,000.0000	-76.67 %	77,000.0000	-759,000.00	270,000.0000	-18.18 %	250,000.0000	-24.24 %
	3.0000 EACH		990,000.00		231,000.00		810,000.00		750,000.00	-240,000.00
6	MOORING OUTBOARD PONTOON TYPE 1 & 1A		25,000.0000	-85.20 %	3,700.0000	-63,900.00	37,000.0000	48.00 %	60,000.0000	140.00 %
	3.0000 EACH		75,000.00		11,100.00		111,000.00		180,000.00	105,000.00
7	MOORING OUTBOARD PONTOON TYPE 4, 4A & 5		25,000.0000	-87.20 %	3,200.0000	-87,200.00	32,000.0000	28.00 %	60,000.0000	140.00 %
	4.0000 EACH		100,000.00		12,800.00		128,000.00		240,000.00	140,000.00
8	MOORING CENTRAL PONTOON TYPE 3 & 3A		215,000.0000	-64.19 %	77,000.0000	-138,000.00	183,000.0000	-14.88 %	125,000.0000	-41.86 %
	1.0000 EACH		215,000.00		77,000.00		183,000.00		125,000.00	-90,000.00
9	MOORING OUTBOARD PONTOON TYPE 3 & 3A		25,000.0000	-68.00 %	8,000.0000	-17,000.00	34,000.0000	36.00 %	60,000.0000	140.00 %
	1.0000 EACH		25,000.00		8,000.00		34,000.00		60,000.00	35,000.00



