

**WASHINGTON STATE FERRIES
Seattle Ferry Terminal
Cap Beam Upgrade
Contract 14-2321L**

Bids Opened:11/21/2013

						Awarded 11/26/2013					
ITEM NO.	DESCRIPTION	QUAN	UNIT	Eng Est		Thornberg Construction		Watersmith Construction		American Const.	
				PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization	1	L.S.	2,800.00	2,800.00	1,300.00	1,300.00	4,000.00	4,000.00	3,000.00	3,000.00
2	Cap Repair Bent 15B	1	L.S.	8,300.00	8,300.00	5,000.00	5,000.00	9,000.00	9,000.00	13,600.00	13,600.00
3	Cap Repair Bent 17B	1	L.S.	10,000.00	10,000.00	6,100.00	6,100.00	10,000.00	10,000.00	13,600.00	13,600.00
4	Minor Change		Calc		0.00		0.00		0.00		0.00
5	SPCC Plan	1	L.S.	500.00	500.00	100.00*	300.00	1,000.00	1,000.00	500.00	500.00
CONTRACT TOTAL					21,600.00		12,700.00		24,000.00		30,700.00
PERCENTAGE DIFFERENCE							-41.20%		11.11%		42.13%

Available to the site

16-Dec *Unit price N/A on LS Items

15-Dec NTP, submtl
1/5/2014

3 wks after NTP

Plan Holders:

American Construction **No bid**
Blackwater Marine
Quigg Brothers Const.
Thornberg Construction
Tristate Construction **No bid**
Watersmith Construction

Quigg Brothers Const.	
UNIT	
PRICE	AMOUNT
9,000.00	9,000.00
25,000.00	25,000.00
25,000.00	25,000.00
	0.00
900.00	900.00
	59,900.00
	149.58%

16-Dec