

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			5.01 %			51.61 %		72.36 %
			695,200.00	730,000.00	34,800.00	1,054,000.00	358,800.00	1,198,267.50	503,067.50	
2	REMOVING GUARDRAIL	L.F.			0.00 %			-25.00 %		-25.00 %
	1300.0000		4.0000	4.0000	0.00	3.0000	-1,300.00	3.0000	-1,300.00	
3	REMOVING GUARDRAIL ANCHOR	EACH			0.00 %			20.00 %		12.00 %
	9.0000		250.0000	250.0000	0.00	300.0000	450.00	280.0000	270.00	
4	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			719.67 %			-18.03 %		-99.84 %
			610.00	5,000.00	4,390.00	500.00	-110.00	1.00	-609.00	
5	REMOVING PAINT LINE	L.F.			100.00 %			60.00 %		60.00 %
	39680.0000		0.2500	0.5000	0.00	0.4000	5,952.00	0.4000	5,952.00	
6	REMOVING PLASTIC LINE	L.F.			0.00 %			6.67 %		6.67 %
	12570.0000		0.7500	0.7500	0.00	0.8000	628.50	0.8000	628.50	
7	REMOVING HIGH TENSION CABLE BARRIER	L.F.			0.00 %			-20.00 %		-12.50 %
	4970.0000		4.0000	4.0000	0.00	3.2000	-3,976.00	3.5000	-2,485.00	
			19,880.00	19,880.00	0.00	15,904.00		17,395.00		
GRADING										
8	ROADWAY EXCAVATION INCL. HAUL	C.Y.			140.00 %			130.00 %		130.00 %
	47900.0000		10.0000	24.0000	670,600.00	23.0000	622,700.00	23.0000	622,700.00	
			479,000.00	1,149,600.00		1,101,700.00		1,101,700.00		
9	UNCOMPACTABLE MATERIAL	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
10	COMMON BORROW INCL. HAUL	C.Y.			40.00 %			800.00 %		140.00 %
	1660.0000		5.0000	7.0000	3,320.00	45.0000	66,400.00	12.0000	11,620.00	
			8,300.00	11,620.00		74,700.00		19,920.00		

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	EMBANKMENT COMPACTION									
	6900.0000	C.Y.	2.0000	3.0000	50.00 %	6.0000	200.00 %	4.0000	100.00 %	
			13,800.00	20,700.00	6,900.00	41,400.00	27,600.00	27,600.00	13,800.00	
12	SEPARATION LAYER (HOG FUEL)									
	9.1000	ACRE	1,000.0000	5,000.0000	400.00 %	7,600.0000	660.00 %	10,000.0000	900.00 %	
			9,100.00	45,500.00	36,400.00	69,160.00	60,060.00	91,000.00	81,900.00	
DRAINAGE										
13	QUARRY SPALLS - BULLFROG INCL HAUL									
	2770.0000	C.Y.	30.0000	14.0000	-53.33 %	16.0000	-46.67 %	22.0000	-26.67 %	
			83,100.00	38,780.00	-44,320.00	44,320.00	-38,780.00	60,940.00	-22,160.00	
14	QUARRY SPALLS									
	650.0000	TON	18.0000	30.0000	66.67 %	22.0000	22.22 %	25.0000	38.89 %	
			11,700.00	19,500.00	7,800.00	14,300.00	2,600.00	16,250.00	4,550.00	
SURFACING										
15	CRUSHED SURFACING BASE COURSE									
	47080.0000	TON	13.0000	20.0000	53.85 %	22.0000	69.23 %	23.0000	76.92 %	
			612,040.00	941,600.00	329,560.00	1,035,760.00	423,720.00	1,082,840.00	470,800.00	
LIQUID ASPHALT										
16	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			21,060.00	21,060.00		21,060.00		21,060.00		
CEMENT CONCRETE PAVEMENT										
17	CEMENT CONC. PAVEMENT									
	12855.0000	C.Y.	175.0000	245.0000	40.00 %	205.0000	17.14 %	240.0000	37.14 %	
			2,249,625.00	3,149,475.00	899,850.00	2,635,275.00	385,650.00	3,085,200.00	835,575.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
18	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			89,990.00	89,990.00		89,990.00		89,990.00		
19	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			112,490.00	112,490.00		112,490.00		112,490.00		
20	CORROSION RESISTANT DOWEL BAR									
	19520.0000 EACH		12.0000	20.0000	66.67 %	30.0000	150.00 %	29.0000	141.67 %	
			234,240.00	390,400.00	156,160.00	585,600.00	351,360.00	566,080.00	331,840.00	
21	REPLACE CEMENT CONCRETE PANEL									
	140.0000 S.Y.		250.0000	200.0000	-20.00 %	250.0000	0.00 %	800.0000	220.00 %	
			35,000.00	28,000.00	-7,000.00	35,000.00	0.00	112,000.00	77,000.00	
22	PARTIAL DEPTH SPALL REPAIR									
	EST.				0.00 %			0.00 %		0.00 %
			12,000.00	12,000.00		12,000.00		12,000.00		
23	TIE BAR WITH DRILL HOLE									
	3914.0000 EACH		10.0000	13.0000	30.00 %	8.0000	-20.00 %	15.0000	50.00 %	
			39,140.00	50,882.00	11,742.00	31,312.00	-7,828.00	58,710.00	19,570.00	
24	CEMENT CONCRETE PAVEMENT SURFACE PREPARATION									
	EST.				0.00 %			0.00 %		0.00 %
			25,000.00	25,000.00		25,000.00		25,000.00		
25	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	2820.0000 L.F.		7.0000	2.7500	-60.71 %	2.5000	-64.29 %	3.5000	-50.00 %	
			19,740.00	7,755.00	-11,985.00	7,050.00	-12,690.00	9,870.00	-9,870.00	
26	CEMENT CONCRETE PAVEMENT GRINDING									
	5095.0000 S.Y.		25.0000	20.0000	-20.00 %	22.6000	-9.60 %	50.0000	100.00 %	
			127,375.00	101,900.00	-25,475.00	115,147.00	-12,228.00	254,750.00	127,375.00	
HOT MIX ASPHALT										
27	PLANING BITUMINOUS PAVEMENT									
	233.0000 S.Y.		25.0000	50.0000	100.00 %	45.0000	80.00 %	50.0000	100.00 %	
			5,825.00	11,650.00	5,825.00	10,485.00	4,660.00	11,650.00	5,825.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
28	HMA CL. 3/8 IN. PG 64 - 28	TON	75.0000	90.0000	20.00 %	90.0000	20.00 %	100.0000	33.33 %	
	21093.0000		1,581,975.00	1,898,370.00	316,395.00	1,898,370.00	316,395.00	2,109,300.00	527,325.00	
29	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			47,330.00	47,330.00		47,330.00		47,330.00		
30	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			31,590.00	31,590.00		31,590.00		31,590.00		
31	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			95,750.00	95,750.00		95,750.00		95,750.00		
32	LONGITUDINAL JOINT SEAL	L.F.	2.5000	1.6500	-34.00 %	1.3000	-48.00 %	1.5000	-40.00 %	
	55800.0000		139,500.00	92,070.00	-47,430.00	72,540.00	-66,960.00	83,700.00	-55,800.00	
EROSION CONTROL AND ROADSIDE PLANTING										
33	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-80.00 %		-60.00 %		600.00 %	
			50,000.00	10,000.00	-40,000.00	20,000.00	-30,000.00	350,000.00	300,000.00	
34	SEEDING, FERTILIZING, AND MULCHING	ACRE	3,500.0000	3,000.0000	-14.29 %	3,500.0000	0.00 %	3,000.0000	-14.29 %	
	13.5000		47,250.00	40,500.00	-6,750.00	47,250.00	0.00	40,500.00	-6,750.00	
35	HIGH VISIBILITY FENCE	L.F.	2.0000	5.0000	150.00 %	7.0000	250.00 %	5.0000	150.00 %	
	3760.0000		7,520.00	18,800.00	11,280.00	26,320.00	18,800.00	18,800.00	11,280.00	
TRAFFIC										
36	BEAM GUARDRAIL TYPE 1	L.F.	25.0000	20.0000	-20.00 %	22.0000	-12.00 %	22.0000	-12.00 %	
	300.0000		7,500.00	6,000.00	-1,500.00	6,600.00	-900.00	6,600.00	-900.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
37	BEAM GUARDRAIL TYPE 31 8512.5000	L.F.	25.0000 212,812.50	21.0000 178,762.50	-16.00 % -34,050.00	22.0000 187,275.00	-12.00 % -25,537.50	22.0000 187,275.00	-12.00 % -25,537.50	
38	BEAM GUARDRAIL TRANSITION SECTION TYPE 21 2.0000	EACH	1,500.0000 3,000.00	3,450.0000 6,900.00	130.00 % 3,900.00	3,200.0000 6,400.00	113.33 % 3,400.00	3,500.0000 7,000.00	133.33 % 4,000.00	
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 23 5.0000	EACH	1,500.0000 7,500.00	3,400.0000 17,000.00	126.67 % 9,500.00	3,000.0000 15,000.00	100.00 % 7,500.00	3,500.0000 17,500.00	133.33 % 10,000.00	
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 11.0000	EACH	2,500.0000 27,500.00	2,600.0000 28,600.00	4.00 % 1,100.00	2,400.0000 26,400.00	-4.00 % -1,100.00	2,500.0000 27,500.00	0.00 % 0.00	
41	BEAM GUARDRAIL ANCHOR TYPE 1 3.0000	EACH	500.0000 1,500.00	800.0000 2,400.00	60.00 % 900.00	900.0000 2,700.00	80.00 % 1,200.00	900.0000 2,700.00	80.00 % 1,200.00	
42	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	500.0000 500.00	775.0000 775.00	55.00 % 275.00	1,000.0000 1,000.00	100.00 % 500.00	900.0000 900.00	80.00 % 400.00	
43	BEAM GUARDRAIL ANCHOR TYPE 10 4.0000	EACH	500.0000 2,000.00	900.0000 3,600.00	80.00 % 1,600.00	1,000.0000 4,000.00	100.00 % 2,000.00	1,000.0000 4,000.00	100.00 % 2,000.00	
44	TEMPORARY CONC. BARRIER 13687.5000	L.F.	15.0000 205,312.50	15.0000 205,312.50	0.00 % 0.00	11.0000 150,562.50	-26.67 % -54,750.00	11.0000 150,562.50	-26.67 % -54,750.00	
45	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 2744.0000	L.F.	20.0000 54,880.00	23.0000 63,112.00	15.00 % 8,232.00	22.0000 60,368.00	10.00 % 5,488.00	24.0000 65,856.00	20.00 % 10,976.00	
46	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS L.S.		2,500.00	16,500.00	560.00 % 14,000.00	8,500.00	240.00 % 6,000.00	9,100.00	264.00 % 6,600.00	
47	TEMPORARY IMPACT ATTENUATOR 5.0000	EACH	3,000.0000 15,000.00	3,500.0000 17,500.00	16.67 % 2,500.00	3,000.0000 15,000.00	0.00 % 0.00	3,000.0000 15,000.00	0.00 % 0.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
48	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	2,500.0000	1,050.0000	-58.00 %	1,000.0000	-60.00 %	1,000.0000	-60.00 %	
			2,500.00	1,050.00	-1,450.00	1,000.00	-1,500.00	1,000.00	-1,500.00	
49	TRANSPORTABLE ATTENUATOR									
	4.0000	EACH	1,800.0000	20,000.0000	1,011.11 %	10,000.0000	455.56 %	15,000.0000	733.33 %	
			7,200.00	80,000.00	72,800.00	40,000.00	32,800.00	60,000.00	52,800.00	
50	OPERATION OF TRANSPORTABLE ATTENUATOR									
	1000.0000	HR	50.0000	0.0100	-99.98 %	60.0000	20.00 %	65.0000	30.00 %	
			50,000.00	10.00	-49,990.00	60,000.00	10,000.00	65,000.00	15,000.00	
51	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
52	FLEXIBLE GUIDE POST									
	439.0000	EACH	25.0000	38.0000	52.00 %	32.0000	28.00 %	31.0000	24.00 %	
			10,975.00	16,682.00	5,707.00	14,048.00	3,073.00	13,609.00	2,634.00	
53	BARRIER DELINEATOR									
	731.0000	EACH	10.0000	8.0000	-20.00 %	11.0000	10.00 %	11.0000	10.00 %	
			7,310.00	5,848.00	-1,462.00	8,041.00	731.00	8,041.00	731.00	
54	PAINT LINE									
	71000.0000	L.F.	0.2000	0.2000	0.00 %	0.1700	-15.00 %	0.1700	-15.00 %	
			14,200.00	14,200.00	0.00	12,070.00	-2,130.00	12,070.00	-2,130.00	
55	GROOVED PLASTIC LINE									
	35500.0000	L.F.	1.5000	2.0000	33.33 %	1.6000	6.67 %	1.5000	0.00 %	
			53,250.00	71,000.00	17,750.00	56,800.00	3,550.00	53,250.00	0.00	
56	PLASTIC WIDE LANE LINE									
	3400.0000	L.F.	1.2500	2.3500	88.00 %	2.2000	76.00 %	2.2500	80.00 %	
			4,250.00	7,990.00	3,740.00	7,480.00	3,230.00	7,650.00	3,400.00	
57	PAINTED DRAINAGE MARKING									
	72.0000	EACH	20.0000	35.0000	75.00 %	30.0000	50.00 %	27.0000	35.00 %	
			1,440.00	2,520.00	1,080.00	2,160.00	720.00	1,944.00	504.00	
58	SHOULDER RUMBLE STRIP TYPE 1									
	13.2000	MI.	1,000.0000	770.0000	-23.00 %	600.0000	-40.00 %	1,000.0000	0.00 %	
			13,200.00	10,164.00	-3,036.00	7,920.00	-5,280.00	13,200.00	0.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., GRANITE CONSTRUCTION COMPANY  
 825 5TH AVE 9125 10TH AVE S 80 POND ROAD  
 98033-6391  
 KIRKLAND WA 980832909 SEATTLE WA 981084600 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
59	PERMANENT SIGNING	L.S.			21.95 %			21.95 %		174.39 %
			8,200.00	10,000.00	1,800.00	10,000.00	1,800.00	22,500.00	14,300.00	
60	TEMPORARY PAVEMENT MARKING-LONG DURATION	L.F.			71.43 %			71.43 %		71.43 %
	84630.0000		0.3500	0.6000	21,157.50	0.6000	21,157.50	50,778.00	50,778.00	21,157.50
61	SEQUENTIAL ARROW SIGN	HR			0.00 %			-15.00 %		62.50 %
	6720.0000		2.0000	2.0000	0.00	1.7000	-2,016.00	3.2500	21,840.00	8,400.00
62	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-16.67 %			-8.33 %		16.67 %
	12096.0000		3.0000	2.5000	-6,048.00	2.7500	-3,024.00	3.5000	42,336.00	6,048.00
63	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			650.00 %			200.00 %		566.67 %
			30,000.00	225,000.00	195,000.00	90,000.00	60,000.00	200,000.00	170,000.00	
64	OTHER TRAFFIC CONTROL LABOR	HR			-99.98 %			26.00 %		20.00 %
	4320.0000		50.0000	0.0100	-215,956.80	63.0000	56,160.00	60.0000	259,200.00	43,200.00
65	TRAFFIC CONTROL SUPERVISOR	L.S.			0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00	0.00	100,000.00	0.00	100,000.00	100,000.00	0.00
66	CONSTRUCTION SIGNS CLASS A	S.F.			33.33 %			33.33 %		66.67 %
	1935.0000		15.0000	20.0000	9,675.00	20.0000	9,675.00	25.0000	48,375.00	19,350.00
OTHER ITEMS										
67	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	10,000.00	0.00
68	ROADWAY SURVEYING	L.S.			-50.00 %			-33.33 %		16.67 %
			150,000.00	75,000.00	-75,000.00	100,000.00	-50,000.00	175,000.00	25,000.00	

PS&E JOB NO : 15Y001 REVISION NO :  
 CONTRACT NO : 008740 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL4316  
 HWY : SR 090  
 TITLE : I-90  
 OAKES AVE I/C TO PEOH RD BRIDGE VIC WB  
 - REPLACE / REHAB CONCRETE  
 15Y001  
 PROJECT : IM-NHPP-0902(199)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Apr 22 2015  
 AWARDED ON : May 7 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
69	REMOVING AND RESETTING MONUMENT CASE AND COVER									
	9.0000	EACH	500.0000	750.0000	50.00 %	500.0000	0.00 %	1,100.0000	120.00 %	
			4,500.00	6,750.00	2,250.00	4,500.00	0.00	9,900.00	5,400.00	
70	TRAINING									
	400.0000	HR	1.0000	1.0000	0.00 %	2.0000	100.00 %	1.0000	0.00 %	
			400.00	400.00	0.00	800.00	400.00	400.00	0.00	
71	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
72	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
73	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-12.00	-12.00		-12.00		-12.00		
75	SPCC PLAN									
		L.S.			25.00 %		-50.00 %		25.00 %	
			2,000.00	2,500.00	500.00	1,000.00	-1,000.00	2,500.00	500.00	
76	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
CONTRACT TOTAL			<u>\$8,325,728.00</u>	<u>\$10,632,683.70</u>	<u>27.71%</u>	<u>\$10,879,778.50</u>	<u>30.68%</u>	<u>\$12,516,615.00</u>	<u>50.34%</u>	
BASE TOTAL			<u>\$8,325,728.00</u>	<u>\$10,632,683.70</u>	<u>27.71%</u>	<u>\$10,879,778.50</u>	<u>30.68%</u>	<u>\$12,516,615.00</u>	<u>50.34%</u>	