

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD LYNDEN WA 982641511 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	359,249.78	-32.99 %	240,748.25	-118,501.53	270,000.00	-24.84 %	185,887.00	-48.26 %
2	CLEARING AND GRUBBING									
	2.5900	ACRE	15,000.0000	26.67 %	19,000.0000	10,360.00	20,000.0000	33.33 %	14,537.0000	-3.09 %
			38,850.00		49,210.00		51,800.00		37,650.83	-1,199.17
3	REMOVING DRAINAGE STRUCTURE									
	2.0000	EACH	500.0000	56.00 %	780.0000	1,000.00	1,200.0000	140.00 %	1,002.0000	100.40 %
			1,000.00		1,560.00		2,400.00		2,004.00	1,004.00
4	REMOVING CEMENT CONC. CURB									
	275.0000	L.F.	25.0000	-72.00 %	7.0000	6,875.00	6.0000	-76.00 %	8.0000	-68.00 %
			6,875.00		1,925.00		1,650.00		2,200.00	-4,675.00
5	REMOVING GUARDRAIL									
	70.0000	L.F.	20.0000	-50.00 %	10.0000	1,400.00	20.0000	0.00 %	42.0000	110.00 %
			1,400.00		700.00		1,400.00		2,940.00	1,540.00
6	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	500.0000	-40.00 %	300.0000	500.00	600.0000	20.00 %	559.0000	11.80 %
			500.00		300.00		600.00		559.00	59.00
7	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.	15,000.00	-50.80 %	7,380.00	15,000.00	15,000.00	0.00 %	7,808.00	-47.95 %
8	REMOVING CHAIN LINK FENCE									
	1304.0000	L.F.	10.0000	-62.50 %	3.7500	13,040.00	6.0000	-40.00 %	10.0000	0.00 %
			13,040.00		4,890.00		7,824.00		13,040.00	0.00
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	1776.7000	C.Y.	60.0000	-61.67 %	23.0000	106,602.00	31.0000	-48.33 %	28.0000	-53.33 %
			106,602.00		40,864.10		55,077.70		49,747.60	-56,854.40
10	SELECT BORROW INCL. HAUL									
	48066.4000	TON	12.0000	-11.33 %	10.6400	576,796.80	12.0000	0.00 %	17.0000	41.67 %
			576,796.80		511,426.50		576,796.80		817,128.80	240,332.00

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD LYNDEN WA 982641511 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	EMBANKMENT COMPACTION 25981.9000	C.Y.	10.0000 259,819.00	4.5000 116,918.55	-55.00 % -142,900.45	5.0000 129,909.50	-50.00 % -129,909.50	4.0000 103,927.60	-60.00 % -155,891.40	
DRAINAGE										
12	GRATE INLET TYPE 2 2.0000	EACH	3,000.0000 6,000.00	3,200.0000 6,400.00	6.67 % 400.00	3,000.0000 6,000.00	0.00 % 0.00	2,898.0000 5,796.00	-3.40 % -204.00	
13	DRAIN PIPE 12 IN. DIAM. 64.0000	L.F.	35.0000 2,240.00	86.0000 5,504.00	145.71 % 3,264.00	60.0000 3,840.00	71.43 % 1,600.00	54.0000 3,456.00	54.29 % 1,216.00	
14	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 366.0000	L.F.	75.0000 27,450.00	72.0000 26,352.00	-4.00 % -1,098.00	60.0000 21,960.00	-20.00 % -5,490.00	62.0000 22,692.00	-17.33 % -4,758.00	
15	QUARRY SPALLS 2.0000	C.Y.	40.0000 80.00	200.0000 400.00	400.00 % 320.00	575.0000 1,150.00	1,337.50 % 1,070.00	290.0000 580.00	625.00 % 500.00	
STORM SEWER										
16	CATCH BASIN TYPE 1 3.0000	EACH	2,500.0000 7,500.00	1,380.0000 4,140.00	-44.80 % -3,360.00	2,250.0000 6,750.00	-10.00 % -750.00	1,807.0000 5,421.00	-27.72 % -2,079.00	
17	CATCH BASIN TYPE 2 48 IN. DIAM. 8.0000	EACH	5,760.0000 46,080.00	2,425.0000 19,400.00	-57.90 % -26,680.00	3,500.0000 28,000.00	-39.24 % -18,080.00	3,965.0000 31,720.00	-31.16 % -14,360.00	
18	TESTING STORM SEWER PIPE 1197.0000	L.F.	5.0000 5,985.00	4.0000 4,788.00	-20.00 % -1,197.00	4.0000 4,788.00	-20.00 % -1,197.00	2.0000 2,394.00	-60.00 % -3,591.00	
19	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 185.0000	L.F.	70.0000 12,950.00	47.0000 8,695.00	-32.86 % -4,255.00	42.0000 7,770.00	-40.00 % -5,180.00	44.0000 8,140.00	-37.14 % -4,810.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	INTERWEST CONSTRUCTION, INC.			GRAHAM CONTRACTING, LTD.			FABER CONSTRUCTION CORP.	
	609 N HILL BLVD			13555 SE 36TH ST SUITE 120			6951 HANNEGAN RD	
	BURLINGTON WA 982334600			BELLEVUE WA 980061442			LYNDEN WA 982641511	
	CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101033			CONTRACTOR NUMBER : 100763	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	698.0000	L.F.	75.0000	65.0000	-13.33 %	50.0000	-33.33 %	51.0000	-32.00 %	
			52,350.00	45,370.00	-6,980.00	34,900.00	-17,450.00	35,598.00	-16,752.00	
SURFACING										
21	CRUSHED SURFACING BASE COURSE									
	1284.8000	TON	40.0000	32.5000	-18.75 %	32.5000	-18.75 %	29.0000	-27.50 %	
			51,392.00	41,756.00	-9,636.00	41,756.00	-9,636.00	37,259.20	-14,132.80	
CEMENT CONCRETE PAVEMENT										
22	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT									
	121.0000	S.Y.	125.0000	175.0000	40.00 %	280.0000	124.00 %	240.0000	92.00 %	
			15,125.00	21,175.00	6,050.00	33,880.00	18,755.00	29,040.00	13,915.00	
23	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT									
	50.0000	L.F.	30.0000	61.5000	105.00 %	60.0000	100.00 %	6.0000	-80.00 %	
			1,500.00	3,075.00	1,575.00	3,000.00	1,500.00	300.00	-1,200.00	
HOT MIX ASPHALT										
24	PLANING BITUMINOUS PAVEMENT									
	2047.0000	S.Y.	5.0000	6.2500	25.00 %	5.0000	0.00 %	5.0000	0.00 %	
			10,235.00	12,793.75	2,558.75	10,235.00	0.00	10,235.00	0.00	
25	HMA CORE-ROADWAY									
	30.0000	EACH	300.0000	150.0000	-50.00 %	140.0000	-53.33 %	240.0000	-20.00 %	
			9,000.00	4,500.00	-4,500.00	4,200.00	-4,800.00	7,200.00	-1,800.00	
26	HMA CL. 3/8 IN. PG 58H-22									
	3013.4000	TON	115.0000	112.0000	-2.61 %	110.0000	-4.35 %	136.0000	18.26 %	
			346,541.00	337,500.80	-9,040.20	331,474.00	-15,067.00	409,822.40	63,281.40	
27	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2.00	2.00		2.00		2.00		

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD
BURLINGTON WA 982334600	BELLEVUE WA 980061442	LYNDEN WA 982641511
CONTRACTOR NUMBER : 100408	CONTRACTOR NUMBER : 101033	CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
28	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			6,929.00	6,929.00		6,929.00	6,929.00		6,929.00	
29	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			12,150.00	12,150.00		12,150.00	12,150.00		12,150.00	
30	LONGITUDINAL JOINT SEAL	L.F.			50.00 %			50.00 %		-50.00 %
	1050.0000		4,200.00	6,300.00	2,100.00	6,300.00	2,100.00	2,100.00	2,100.00	-2,100.00
31	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-3.00	-3.00		-3.00	-3.00		-3.00	
EROSION CONTROL AND ROADSIDE PLANTING										
32	ESC LEAD	DAY			-27.00 %			-50.00 %		115.00 %
	17.0000		100.0000	73.0000	-27.00 %	50.0000	-50.00 %	215.0000	115.00 %	
			1,700.00	1,241.00	-459.00	850.00	-850.00	3,655.00	1,955.00	
33	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			30.00 %			150.00 %		341.01 %
			10,000.00	13,000.00	3,000.00	25,000.00	15,000.00	44,101.00	34,101.00	
34	SEEDING, FERTILIZING, AND MULCHING	S.Y.			-65.00 %			-60.00 %		-40.00 %
	2001.0000		10,005.00	3,501.75	-6,503.25	4,002.00	-6,003.00	6,003.00	-4,002.00	
35	PSIPE DOUGLAS FIR, 18 IN. HT, #2 CONT.	EACH			-10.00 %			-16.00 %		20.00 %
	327.0000		8,175.00	7,357.50	-817.50	6,867.00	-1,308.00	9,810.00	1,635.00	
36	PSIPE WESTERN RED CEDAR, 18 IN. HT, #2 CONT.	EACH			-10.00 %			-16.00 %		20.00 %
	327.0000		8,175.00	7,357.50	-817.50	6,867.00	-1,308.00	9,810.00	1,635.00	
37	PSIPE CASCARA, #2 CONT.	EACH			5.26 %			0.00 %		57.89 %
	327.0000		6,213.00	6,540.00	327.00	6,213.00	0.00	9,810.00	3,597.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	INTERWEST CONSTRUCTION, INC.			GRAHAM CONTRACTING, LTD.			FABER CONSTRUCTION CORP.	
	609 N HILL BLVD			13555 SE 36TH ST SUITE 120			6951 HANNEGAN RD	
	BURLINGTON WA 982334600			BELLEVUE WA 980061442			LYNDEN WA 982641511	
	CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101033			CONTRACTOR NUMBER : 100763	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
38	PSIPE SNOWBERRY, #1 CONT.									
	653.0000	EACH	12.0000	11.0000	-8.33 %	11.0000	-8.33 %	18.0000	50.00 %	
			7,836.00	7,183.00	-653.00	7,183.00	-653.00	11,754.00	3,918.00	
39	PSIPE NOOTKA ROSE, #1 CONT.									
	979.0000	EACH	10.0000	11.0000	10.00 %	11.0000	10.00 %	18.0000	80.00 %	
			9,790.00	10,769.00	979.00	10,769.00	979.00	17,622.00	7,832.00	
40	PSIPE RED OSIER DOGWOOD, #1 CONT.									
	1306.0000	EACH	11.0000	11.0000	0.00 %	11.0000	0.00 %	18.0000	63.64 %	
			14,366.00	14,366.00	0.00	14,366.00	0.00	23,508.00	9,142.00	
41	PSIPE VINE MAPLE, #1 CONT.									
	653.0000	EACH	10.0000	13.0000	30.00 %	13.0000	30.00 %	18.0000	80.00 %	
			6,530.00	8,489.00	1,959.00	8,489.00	1,959.00	11,754.00	5,224.00	
42	PSIPE THIMBLEBERRY, #1 CONT.									
	1022.0000	EACH	10.0000	13.0000	30.00 %	13.0000	30.00 %	18.0000	80.00 %	
			10,220.00	13,286.00	3,066.00	13,286.00	3,066.00	18,396.00	8,176.00	
43	PSIPE TALL OREGON GRAPE, #1 CONT.									
	936.0000	EACH	10.0000	15.5000	55.00 %	15.0000	50.00 %	18.0000	80.00 %	
			9,360.00	14,508.00	5,148.00	14,040.00	4,680.00	16,848.00	7,488.00	
44	PSIPE CREEPING OREGON GRAPE, #1 CONT.									
	152.0000	EACH	10.0000	18.0000	80.00 %	17.0000	70.00 %	18.0000	80.00 %	
			1,520.00	2,736.00	1,216.00	2,584.00	1,064.00	2,736.00	1,216.00	
45	FINE COMPOST									
	2001.0000	S.Y.	5.0000	6.0000	20.00 %	6.0000	20.00 %	7.0000	40.00 %	
			10,005.00	12,006.00	2,001.00	12,006.00	2,001.00	14,007.00	4,002.00	
46	SOIL AMENDMENT									
	10184.0000	S.Y.	5.0000	5.0000	0.00 %	5.0000	0.00 %	12.0000	140.00 %	
			50,920.00	50,920.00	0.00	50,920.00	0.00	122,208.00	71,288.00	
47	BARK OR WOOD CHIP MULCH									
	10184.0000	S.Y.	4.7000	4.0000	-14.89 %	3.5000	-25.53 %	6.0000	27.66 %	
			47,864.80	40,736.00	-7,128.80	35,644.00	-12,220.80	61,104.00	13,239.20	
48	HIGH VISIBILITY SILT FENCE									
	1965.0000	L.F.	7.0000	4.5000	-35.71 %	5.0000	-28.57 %	7.0000	0.00 %	
			13,755.00	8,842.50	-4,912.50	9,825.00	-3,930.00	13,755.00	0.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	INTERWEST CONSTRUCTION, INC.			GRAHAM CONTRACTING, LTD.			FABER CONSTRUCTION CORP.	
	609 N HILL BLVD			13555 SE 36TH ST SUITE 120			6951 HANNEGAN RD	
	BURLINGTON WA 982334600			BELLEVUE WA 980061442			LYNDEN WA 982641511	
	CONTRACTOR NUMBER : 100408			CONTRACTOR NUMBER : 101033			CONTRACTOR NUMBER : 100763	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND ROADSIDE PLANTING									
49	SOIL DECOMPACTION								
	1232.0000	S.Y.	10.0000	-75.00 %	2.0000	-80.00 %	6.0000	-40.00 %	
			12,320.00	-9,240.00	2,464.00	-9,856.00	7,392.00	-4,928.00	
TRAFFIC									
50	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	483.0000	L.F.	75.0000	-28.00 %	67.0000	-10.67 %	78.0000	4.00 %	
			36,225.00	-10,143.00	32,361.00	-3,864.00	37,674.00	1,449.00	
51	CEMENT CONC. PEDESTRIAN CURB								
	127.0000	L.F.	60.0000	0.83 %	49.0000	-18.33 %	78.0000	30.00 %	
			7,620.00	7,683.50	6,223.00	-1,397.00	9,906.00	2,286.00	
52	PRECAST DUAL FACED SLOPED MOUNTABLE CURB								
	280.0000	L.F.	25.0000	36.00 %	33.0000	32.00 %	41.0000	64.00 %	
			7,000.00	9,520.00	9,240.00	2,240.00	11,480.00	4,480.00	
53	BEAM GUARDRAIL TYPE 31								
	476.0000	L.F.	40.0000	-38.75 %	24.0000	-40.00 %	48.0000	20.00 %	
			19,040.00	11,662.00	11,424.00	-7,616.00	22,848.00	3,808.00	
54	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	5,000.0000	-33.00 %	3,300.0000	-34.00 %	3,926.0000	-21.48 %	
			10,000.00	6,700.00	6,600.00	-3,400.00	7,852.00	-2,148.00	
55	BEAM GUARDRAIL ANCHOR TYPE 10								
	2.0000	EACH	1,500.0000	-34.67 %	950.0000	-36.67 %	1,129.0000	-24.73 %	
			3,000.00	1,960.00	1,900.00	-1,100.00	2,258.00	-742.00	
56	FLEXIBLE GUIDE POST								
	40.0000	EACH	55.0000	-20.00 %	48.0000	-12.73 %	77.0000	40.00 %	
			2,200.00	1,760.00	1,920.00	-280.00	3,080.00	880.00	
57	PLASTIC LINE								
	5632.0000	L.F.	2.0000	25.00 %	2.5000	25.00 %	3.0000	50.00 %	
			11,264.00	14,080.00	14,080.00	2,816.00	16,896.00	5,632.00	
58	PLASTIC WIDE LANE LINE								
	940.0000	L.F.	3.0000	66.67 %	4.5000	50.00 %	5.0000	66.67 %	
			2,820.00	4,700.00	4,230.00	1,410.00	4,700.00	1,880.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD LYNDEN WA 982641511 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
59	PLASTIC CROSSWALK LINE									
	320.0000	S.F.	10.0000	8.0000	-20.00 %	8.0000	-20.00 %	9.0000	-10.00 %	
			3,200.00	2,560.00	-640.00	2,560.00	-640.00	2,880.00	-320.00	
60	PLASTIC STOP LINE									
	123.0000	L.F.	14.0000	13.5000	-3.57 %	13.0000	-7.14 %	15.0000	7.14 %	
			1,722.00	1,660.50	-61.50	1,599.00	-123.00	1,845.00	123.00	
61	PLASTIC TRAFFIC ARROW									
	21.0000	EACH	200.0000	221.0000	10.50 %	210.0000	5.00 %	238.0000	19.00 %	
			4,200.00	4,641.00	441.00	4,410.00	210.00	4,998.00	798.00	
62	PLASTIC TRAFFIC LETTER									
	8.0000	EACH	112.0000	190.0000	69.64 %	180.0000	60.71 %	204.0000	82.14 %	
			896.00	1,520.00	624.00	1,440.00	544.00	1,632.00	736.00	
63	PLASTIC YIELD LINE SYMBOL									
	5.0000	EACH	200.0000	151.0000	-24.50 %	140.0000	-30.00 %	162.0000	-19.00 %	
			1,000.00	755.00	-245.00	700.00	-300.00	810.00	-190.00	
64	RAISED PAVEMENT MARKER TYPE 1									
	11.0000	HUND	350.0000	319.0000	-8.86 %	300.0000	-14.29 %	342.0000	-2.29 %	
			3,850.00	3,509.00	-341.00	3,300.00	-550.00	3,762.00	-88.00	
65	RAISED PAVEMENT MARKER TYPE 2									
	3.3000	HUND	500.0000	525.0000	5.00 %	480.0000	-4.00 %	561.0000	12.20 %	
			1,650.00	1,732.50	82.50	1,584.00	-66.00	1,851.30	201.30	
66	PERMANENT SIGNING									
		L.S.			91.18 %		147.06 %		171.44 %	
			34,000.00	65,000.00	31,000.00	84,000.00	50,000.00	92,290.00	58,290.00	
67	ILLUMINATION SYSTEM									
		L.S.			-17.39 %		-25.64 %		-8.45 %	
			115,000.00	95,000.00	-20,000.00	85,519.00	-29,481.00	105,286.00	-9,714.00	
68	TRAFFIC SIGNAL SYSTEM									
		L.S.			3.23 %		-12.90 %		-7.40 %	
			155,000.00	160,000.00	5,000.00	135,000.00	-20,000.00	143,524.00	-11,476.00	
69	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-82.93 %		-79.33 %		-74.88 %	
			750,000.00	128,000.00	-622,000.00	155,000.00	-595,000.00	188,384.00	-561,616.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD
BURLINGTON WA 982334600	BELLEVUE WA 980061442	LYNDEN WA 982641511
CONTRACTOR NUMBER : 100408	CONTRACTOR NUMBER : 101033	CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
70	CONSTRUCTION SIGNS CLASS A 272.0000	S.F.	20.0000 5,440.00	32.0000 3,264.00	60.00 % 3,264.00	20.0000 5,440.00	0.00 % 0.00	18.0000 4,896.00	-10.00 % -544.00	
71	TEMPORARY VIDEO DETECTION L.S.		8,000.00	4,500.00	-43.75 % -3,500.00	6,000.00	-25.00 % -2,000.00	6,445.00	-19.44 % -1,555.00	
72	COMMUNICATION CONDUIT SYSTEM L.S.		59,696.00	30,000.00	-49.75 % -29,696.00	69,000.00	15.59 % 9,304.00	73,159.00	22.55 % 13,463.00	
73	COMMUNICATION CABLES AND INTERFACES L.S.		1,900.00	30,000.00	1,478.95 % 28,100.00	20,000.00	952.63 % 18,100.00	20,105.00	958.16 % 18,205.00	
74	TRAFFIC DATA ACCUMULATION AND RAMP METERING L.S.		48,000.00	60,000.00	25.00 % 12,000.00	38,000.00	-20.83 % -10,000.00	37,883.00	-21.08 % -10,117.00	
OTHER ITEMS										
75	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000 L.S.		5,000.00	5,000.00	0.00 % 0.00	5,000.00	0.00 % 0.00	6,293.00	25.86 % 1,293.00	
76	STRUCTURE EXCAVATION CLASS B INCL. HAUL 1637.0000	C.Y.	20.0000 32,740.00	14.5000 23,736.50	-27.50 % -9,003.50	13.0000 21,281.00	-35.00 % -11,459.00	40.0000 65,480.00	100.00 % 32,740.00	
77	SHORING OR EXTRA EXCAVATION CLASS B 10980.0000	S.F.	2.0000 21,960.00	0.5000 5,490.00	-75.00 % -16,470.00	0.5500 6,039.00	-72.50 % -15,921.00	1.0000 10,980.00	-50.00 % -10,980.00	
78	PLUGGING EXISTING PIPE 2.0000	EACH	500.0000 1,000.00	500.0000 1,000.00	0.00 % 0.00	750.0000 1,500.00	50.00 % 500.00	722.0000 1,444.00	44.40 % 444.00	
79	ADJUST INLET 1.0000	EACH	700.0000 700.00	500.0000 500.00	-28.57 % -200.00	600.0000 600.00	-14.29 % -100.00	735.0000 735.00	5.00 % 35.00	

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD LYNDEN WA 982641511 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
80	ROADWAY SURVEYING	L.S.			-9.66 %			5.04 %		12.11 %
			23,800.00	21,500.00	-2,300.00	25,000.00	1,200.00	26,681.00	2,881.00	
81	ADA FEATURES SURVEYING	L.S.			300.00 %			300.00 %		273.84 %
			1,250.00	5,000.00	3,750.00	5,000.00	3,750.00	4,673.00	3,423.00	
82	CEMENT CONC. SIDEWALK 125.4000	S.Y.			5.00 %			46.43 %		28.57 %
			17,556.00	18,433.80	877.80	25,707.00	8,151.00	22,572.00	5,016.00	
83	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A 1.0000	EACH			-22.00 %			-35.00 %		-15.90 %
			5,000.0000	3,900.0000	-1,100.00	3,250.0000	-1,750.00	4,205.0000	-795.00	
84	CEMENT CONC. CURB RAMP TYPE S 1.0000	EACH			-44.00 %			-51.00 %		-33.93 %
			10,000.0000	5,600.0000	-4,400.00	4,900.0000	-5,100.00	6,607.0000	-3,393.00	
85	CEMENT CONC. CURB RAMP TYPE COMBINATION 1.0000	EACH			-10.00 %			-2.00 %		-9.90 %
			5,000.0000	4,500.0000	-500.00	4,900.0000	-100.00	4,505.0000	-495.00	
86	CHAIN LINK FENCE TYPE 3 468.0000	L.F.			10.00 %			-5.00 %		17.50 %
			18,720.00	20,592.00	1,872.00	17,784.00	-936.00	21,996.00	3,276.00	
87	ABANDON EXISTING MANHOLE 1.0000	EACH			-36.67 %			-60.00 %		3.73 %
			1,500.0000	950.0000	-550.00	600.0000	-900.00	1,556.0000	56.00	
88	CONNECTION TO DRAINAGE STRUCTURE 4.0000	EACH			-25.00 %			20.00 %		35.07 %
			6,000.00	4,500.00	-1,500.00	7,200.00	1,200.00	8,104.00	2,104.00	
89	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			12,000.00	12,000.00		12,000.00		12,000.00		
90	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	GRAHAM CONTRACTING, LTD. 13555 SE 36TH ST SUITE 120 BELLEVUE WA 980061442 CONTRACTOR NUMBER : 101033	FABER CONSTRUCTION CORP. 6951 HANNEGAN RD LYNDEN WA 982641511 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
91	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	8.0000	S.Y.	15.0000	62.0000	313.33 %	85.0000	466.67 %	58.0000	286.67 %
			120.00	496.00	376.00	680.00	560.00	464.00	344.00
92	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
93	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
94	SPCC PLAN								
		L.S.			0.00 %		400.00 %		48.10 %
			1,000.00	1,000.00	0.00	5,000.00	4,000.00	1,481.00	481.00
CONTRACT TOTAL			\$3,691,665.38	\$2,585,000.00	-29.98%	\$2,756,888.00	-25.32%	\$3,264,220.73	-11.58%
BASE TOTAL			\$3,691,665.38	\$2,585,000.00	-29.98%	\$2,756,888.00	-25.32%	\$3,264,220.73	-11.58%

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-14.82 %				-100.00 %
			359,249.78	306,000.00	-53,249.78	0.00			
2	CLEARING AND GRUBBING								
	2.5900	ACRE	15,000.0000	25,000.0000	66.67 %				-100.00 %
			38,850.00	64,750.00	25,900.00	0.00			
3	REMOVING DRAINAGE STRUCTURE								
	2.0000	EACH	500.0000	800.0000	60.00 %				-100.00 %
			1,000.00	1,600.00	600.00	0.00			
4	REMOVING CEMENT CONC. CURB								
	275.0000	L.F.	25.0000	4.5000	-82.00 %				-100.00 %
			6,875.00	1,237.50	-5,637.50	0.00			
5	REMOVING GUARDRAIL								
	70.0000	L.F.	20.0000	7.0000	-65.00 %				-100.00 %
			1,400.00	490.00	-910.00	0.00			
6	REMOVING GUARDRAIL ANCHOR								
	1.0000	EACH	500.0000	250.0000	-50.00 %				-100.00 %
			500.00	250.00	-250.00	0.00			
7	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.			-50.00 %				-100.00 %
			15,000.00	7,500.00	-7,500.00	0.00			
8	REMOVING CHAIN LINK FENCE								
	1304.0000	L.F.	10.0000	5.0000	-50.00 %				-100.00 %
			13,040.00	6,520.00	-6,520.00	0.00			
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL								
	1776.7000	C.Y.	60.0000	34.5000	-42.50 %				-100.00 %
			106,602.00	61,296.15	-45,305.85	0.00			
10	SELECT BORROW INCL. HAUL								
	48066.4000	TON	12.0000	16.0000	33.33 %				-100.00 %
			576,796.80	769,062.40	192,265.60	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	EMBANKMENT COMPACTION								
	25981.9000	C.Y.	10.0000	7.5000	-25.00 %		-100.00 %		
			259,819.00	194,864.25	-64,954.75	0.00			
DRAINAGE									
12	GRATE INLET TYPE 2								
	2.0000	EACH	3,000.0000	1,000.0000	-66.67 %		-100.00 %		
			6,000.00	2,000.00	-4,000.00	0.00			
13	DRAIN PIPE 12 IN. DIAM.								
	64.0000	L.F.	35.0000	80.0000	128.57 %		-100.00 %		
			2,240.00	5,120.00	2,880.00	0.00			
14	CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM.								
	366.0000	L.F.	75.0000	60.0000	-20.00 %		-100.00 %		
			27,450.00	21,960.00	-5,490.00	0.00			
15	QUARRY SPALLS								
	2.0000	C.Y.	40.0000	230.0000	475.00 %		-100.00 %		
			80.00	460.00	380.00	0.00			
STORM SEWER									
16	CATCH BASIN TYPE 1								
	3.0000	EACH	2,500.0000	3,000.0000	20.00 %		-100.00 %		
			7,500.00	9,000.00	1,500.00	0.00			
17	CATCH BASIN TYPE 2 48 IN. DIAM.								
	8.0000	EACH	5,760.0000	5,500.0000	-4.51 %		-100.00 %		
			46,080.00	44,000.00	-2,080.00	0.00			
18	TESTING STORM SEWER PIPE								
	1197.0000	L.F.	5.0000	2.0000	-60.00 %		-100.00 %		
			5,985.00	2,394.00	-3,591.00	0.00			
19	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	185.0000	L.F.	70.0000	47.0000	-32.86 %		-100.00 %		
			12,950.00	8,695.00	-4,255.00	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
20	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	698.0000	L.F.	75.0000	65.0000	-13.33 %				-100.00 %
			52,350.00	45,370.00	-6,980.00	0.00			
SURFACING									
21	CRUSHED SURFACING BASE COURSE								
	1284.8000	TON	40.0000	36.0000	-10.00 %				-100.00 %
			51,392.00	46,252.80	-5,139.20	0.00			
CEMENT CONCRETE PAVEMENT									
22	TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT								
	121.0000	S.Y.	125.0000	240.0000	92.00 %				-100.00 %
			15,125.00	29,040.00	13,915.00	0.00			
23	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT								
	50.0000	L.F.	30.0000	63.0000	110.00 %				-100.00 %
			1,500.00	3,150.00	1,650.00	0.00			
HOT MIX ASPHALT									
24	PLANING BITUMINOUS PAVEMENT								
	2047.0000	S.Y.	5.0000	9.3000	86.00 %				-100.00 %
			10,235.00	19,037.10	8,802.10	0.00			
25	HMA CORE-ROADWAY								
	30.0000	EACH	300.0000	150.0000	-50.00 %				-100.00 %
			9,000.00	4,500.00	-4,500.00	0.00			
26	HMA CL. 3/8 IN. PG 58H-22								
	3013.4000	TON	115.0000	115.0000	0.00 %				-100.00 %
			346,541.00	346,541.00	0.00	0.00			
27	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			2.00	2.00		0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
28	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			6,929.00	6,929.00		0.00			
29	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			12,150.00	12,150.00		0.00			
30	LONGITUDINAL JOINT SEAL								
	1050.0000	L.F.	4.0000	6.3000	57.50 %		-100.00 %		
			4,200.00	6,615.00	2,415.00	0.00			
31	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-3.00	-3.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
32	ESC LEAD								
	17.0000	DAY	100.0000	100.0000	0.00 %		-100.00 %		
			1,700.00	1,700.00	0.00	0.00			
33	EROSION CONTROL AND WATER POLLUTION PREVENTION								
		L.S.			50.00 %		-100.00 %		
			10,000.00	15,000.00	5,000.00	0.00			
34	SEEDING, FERTILIZING, AND MULCHING								
	2001.0000	S.Y.	5.0000	1.7000	-66.00 %		-100.00 %		
			10,005.00	3,401.70	-6,603.30	0.00			
35	PSIPE DOUGLAS FIR, 18 IN. HT, #2 CONT.								
	327.0000	EACH	25.0000	23.0000	-8.00 %		-100.00 %		
			8,175.00	7,521.00	-654.00	0.00			
36	PSIPE WESTERN RED CEDAR, 18 IN. HT, #2 CONT.								
	327.0000	EACH	25.0000	23.0000	-8.00 %		-100.00 %		
			8,175.00	7,521.00	-654.00	0.00			
37	PSIPE CASCARA, #2 CONT.								
	327.0000	EACH	19.0000	20.0000	5.26 %		-100.00 %		
			6,213.00	6,540.00	327.00	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
38	PSIPE SNOWBERRY, #1 CONT.								
	653.0000	EACH	12.0000	11.0000	-8.33 %				-100.00 %
			7,836.00	7,183.00	-653.00	0.00			
39	PSIPE NOOTKA ROSE, #1 CONT.								
	979.0000	EACH	10.0000	11.0000	10.00 %				-100.00 %
			9,790.00	10,769.00	979.00	0.00			
40	PSIPE RED OSIER DOGWOOD, #1 CONT.								
	1306.0000	EACH	11.0000	11.0000	0.00 %				-100.00 %
			14,366.00	14,366.00	0.00	0.00			
41	PSIPE VINE MAPLE, #1 CONT.								
	653.0000	EACH	10.0000	13.0000	30.00 %				-100.00 %
			6,530.00	8,489.00	1,959.00	0.00			
42	PSIPE THIMBLEBERRY, #1 CONT.								
	1022.0000	EACH	10.0000	13.0000	30.00 %				-100.00 %
			10,220.00	13,286.00	3,066.00	0.00			
43	PSIPE TALL OREGON GRAPE, #1 CONT.								
	936.0000	EACH	10.0000	16.0000	60.00 %				-100.00 %
			9,360.00	14,976.00	5,616.00	0.00			
44	PSIPE CREEPING OREGON GRAPE, #1 CONT.								
	152.0000	EACH	10.0000	18.0000	80.00 %				-100.00 %
			1,520.00	2,736.00	1,216.00	0.00			
45	FINE COMPOST								
	2001.0000	S.Y.	5.0000	6.0000	20.00 %				-100.00 %
			10,005.00	12,006.00	2,001.00	0.00			
46	SOIL AMENDMENT								
	10184.0000	S.Y.	5.0000	5.0000	0.00 %				-100.00 %
			50,920.00	50,920.00	0.00	0.00			
47	BARK OR WOOD CHIP MULCH								
	10184.0000	S.Y.	4.7000	4.0000	-14.89 %				-100.00 %
			47,864.80	40,736.00	-7,128.80	0.00			
48	HIGH VISIBILITY SILT FENCE								
	1965.0000	L.F.	7.0000	9.0000	28.57 %				-100.00 %
			13,755.00	17,685.00	3,930.00	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
49	SOIL DECOMPACTION								
	1232.0000	S.Y.	10.0000	2.0000	-80.00 %				-100.00 %
			12,320.00	2,464.00	-9,856.00	0.00			
TRAFFIC									
50	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	483.0000	L.F.	75.0000	80.0000	6.67 %				-100.00 %
			36,225.00	38,640.00	2,415.00	0.00			
51	CEMENT CONC. PEDESTRIAN CURB								
	127.0000	L.F.	60.0000	94.0000	56.67 %				-100.00 %
			7,620.00	11,938.00	4,318.00	0.00			
52	PRECAST DUAL FACED SLOPED MOUNTABLE CURB								
	280.0000	L.F.	25.0000	34.0000	36.00 %				-100.00 %
			7,000.00	9,520.00	2,520.00	0.00			
53	BEAM GUARDRAIL TYPE 31								
	476.0000	L.F.	40.0000	25.0000	-37.50 %				-100.00 %
			19,040.00	11,900.00	-7,140.00	0.00			
54	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	2.0000	EACH	5,000.0000	3,400.0000	-32.00 %				-100.00 %
			10,000.00	6,800.00	-3,200.00	0.00			
55	BEAM GUARDRAIL ANCHOR TYPE 10								
	2.0000	EACH	1,500.0000	1,000.0000	-33.33 %				-100.00 %
			3,000.00	2,000.00	-1,000.00	0.00			
56	FLEXIBLE GUIDE POST								
	40.0000	EACH	55.0000	55.0000	0.00 %				-100.00 %
			2,200.00	2,200.00	0.00	0.00			
57	PLASTIC LINE								
	5632.0000	L.F.	2.0000	2.4000	20.00 %				-100.00 %
			11,264.00	13,516.80	2,252.80	0.00			
58	PLASTIC WIDE LANE LINE								
	940.0000	L.F.	3.0000	4.9000	63.33 %				-100.00 %
			2,820.00	4,606.00	1,786.00	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
59	PLASTIC CROSSWALK LINE								
	320.0000	S.F.	10.0000	8.4000	-16.00 %	3,200.00	2,688.00	0.00	-100.00 %
60	PLASTIC STOP LINE								
	123.0000	L.F.	14.0000	13.8000	-1.43 %	1,722.00	1,697.40	0.00	-100.00 %
61	PLASTIC TRAFFIC ARROW								
	21.0000	EACH	200.0000	227.0000	13.50 %	4,200.00	4,767.00	0.00	-100.00 %
62	PLASTIC TRAFFIC LETTER								
	8.0000	EACH	112.0000	195.0000	74.11 %	896.00	1,560.00	0.00	-100.00 %
63	PLASTIC YIELD LINE SYMBOL								
	5.0000	EACH	200.0000	155.0000	-22.50 %	1,000.00	775.00	0.00	-100.00 %
64	RAISED PAVEMENT MARKER TYPE 1								
	11.0000	HUND	350.0000	327.0000	-6.57 %	3,850.00	3,597.00	0.00	-100.00 %
65	RAISED PAVEMENT MARKER TYPE 2								
	3.3000	HUND	500.0000	536.0000	7.20 %	1,650.00	1,768.80	0.00	-100.00 %
66	PERMANENT SIGNING								
		L.S.		150.00 %		34,000.00	85,000.00	51,000.00	0.00
67	ILLUMINATION SYSTEM								
		L.S.	115,000.00	86,000.00	-25.22 %				-100.00 %
68	TRAFFIC SIGNAL SYSTEM								
		L.S.	155,000.00	137,000.00	-11.61 %				-100.00 %
69	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.	750,000.00	330,000.00	-56.00 %				-100.00 %

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
70	CONSTRUCTION SIGNS CLASS A								
	272.0000	S.F.	20.0000	18.0000	-10.00 %				-100.00 %
			5,440.00	4,896.00	-544.00	0.00			
71	TEMPORARY VIDEO DETECTION								
		L.S.			-25.00 %				-100.00 %
			8,000.00	6,000.00	-2,000.00	0.00			
72	COMMUNICATION CONDUIT SYSTEM								
		L.S.			13.91 %				-100.00 %
			59,696.00	68,000.00	8,304.00	0.00			
73	COMMUNICATION CABLES AND INTERFACES								
		L.S.			910.53 %				-100.00 %
			1,900.00	19,200.00	17,300.00	0.00			
74	TRAFFIC DATA ACCUMULATION AND RAMP METERING								
		L.S.			-25.00 %				-100.00 %
			48,000.00	36,000.00	-12,000.00	0.00			
OTHER ITEMS									
75	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000								
		L.S.			0.00 %				-100.00 %
			5,000.00	5,000.00	0.00	0.00			
76	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	1637.0000	C.Y.	20.0000	27.0000	35.00 %				-100.00 %
			32,740.00	44,199.00	11,459.00	0.00			
77	SHORING OR EXTRA EXCAVATION CLASS B								
	10980.0000	S.F.	2.0000	0.3000	-85.00 %				-100.00 %
			21,960.00	3,294.00	-18,666.00	0.00			
78	PLUGGING EXISTING PIPE								
	2.0000	EACH	500.0000	670.0000	34.00 %				-100.00 %
			1,000.00	1,340.00	340.00	0.00			
79	ADJUST INLET								
	1.0000	EACH	700.0000	800.0000	14.29 %				-100.00 %
			700.00	800.00	100.00	0.00			

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
80	ROADWAY SURVEYING	L.S.			-3.36 %				-100.00 %
			23,800.00	23,000.00	-800.00		0.00		
81	ADA FEATURES SURVEYING	L.S.			220.00 %				-100.00 %
			1,250.00	4,000.00	2,750.00		0.00		
82	CEMENT CONC. SIDEWALK	S.Y.			35.71 %				-100.00 %
	125.4000		140.0000	190.0000	50.0000				
			17,556.00	23,826.00	6,270.00		0.00		
83	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A	EACH			-8.00 %				-100.00 %
	1.0000		5,000.0000	4,600.0000	-400.0000		0.00		
			5,000.00	4,600.00	-400.00				
84	CEMENT CONC. CURB RAMP TYPE S	EACH			-20.00 %				-100.00 %
	1.0000		10,000.0000	8,000.0000	-2,000.0000				
			10,000.00	8,000.00	-2,000.00		0.00		
85	CEMENT CONC. CURB RAMP TYPE COMBINATION	EACH			0.00 %				-100.00 %
	1.0000		5,000.0000	5,000.0000	0.0000				
			5,000.00	5,000.00	0.00		0.00		
86	CHAIN LINK FENCE TYPE 3	L.F.			0.00 %				-100.00 %
	468.0000		40.0000	40.0000	0.0000				
			18,720.00	18,720.00	0.00		0.00		
87	ABANDON EXISTING MANHOLE	EACH			6.67 %				-100.00 %
	1.0000		1,500.0000	1,600.0000	100.0000				
			1,500.00	1,600.00	100.00		0.00		
88	CONNECTION TO DRAINAGE STRUCTURE	EACH			-13.33 %				-100.00 %
	4.0000		1,500.0000	1,300.0000	-200.0000				
			6,000.00	5,200.00	-800.00		0.00		
89	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			12,000.00	12,000.00	0.00		0.00		
90	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00	0.00		0.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/06/2020

*** BID CHECK REPORT ***

TIME: 10:25

PS&E JOB NO : 20A031 REVISION NO :
 CONTRACT NO : 009614 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL5465
 HWY : SR 005
 TITLE : I-5
 NORTHBOUND ON-RAMP AT BAKERVIEW
 IMPROVEMENTS
 20A031
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Dec 9 2020
 AWARDED ON : Dec 15 2020

----- 4TH BIDDER -----
 COLACURCIO BROTHERS, INC.
 3287 "H" STREET RD
 BLAINE WA 982309206
 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
91	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	8.0000	S.Y.	15.0000	60.0000	300.00 %		-100.00 %		
			120.00	480.00	360.00	0.00			
92	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
93	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
94	SPCC PLAN								
		L.S.			0.00 %		-100.00 %		
			1,000.00	1,000.00	0.00	0.00			
CONTRACT TOTAL			<u>\$3,691,665.38</u>	<u>\$3,316,214.90</u>	-10.17%		\$0.00		
BASE TOTAL			<u>\$3,691,665.38</u>	<u>\$3,316,214.90</u>	-10.17%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		