

PS&E JOB NO : 21X303 REVISION NO :
 CONTRACT NO : 009699 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL6172
 HWY : SR 000,004
 TITLE : SR 4 / SKAMOKAWA VIC
 TO 0.3 MILES WEST OF SR 432
 CHIP SEAL
 21X303
 PROJECT : , NHHF-0004 (217)
 COUNTY(S) : COWLITZ, WAHIAKUM

BIDS OPENED ON : Jun 9 2021
 AWARDED ON : Jun 22 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 DOOLITTLE CONSTRUCTION, LLC GRANITE CONSTRUCTION COMPANY
 1900 118TH AVE SE 16821 SE MCGILLVRAY BOULEVARD
 BUILDING B SUITE 210
 BELLEVUE WA 980054699 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 224000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION						
		L.S.			-30.86 %		18.46 %
			303,713.00	210,000.00	-93,713.00	359,764.63	56,051.63
2	REMOVING LIGHT STANDARD SHAFT OBSTRUCTIONS						
		CALC			0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00	
3	REMOVING MISCELLANEOUS TRAFFIC ITEM						
		L.S.			50.00 %		-50.00 %
			40,000.00	60,000.00	20,000.00	20,000.00	-20,000.00
GRADING							
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL						
	17445.0000	S.Y.	20.0000	9.0000	-55.00 %	10.0000	-50.00 %
			348,900.00	157,005.00	-191,895.00	174,450.00	-174,450.00
LIQUID ASPHALT							
5	CRS-2P COST PRICE ADJUSTMENT						
		CALC			0.00 %		0.00 %
			1.00	1.00		1.00	
6	EMULSIFIED ASPHALT CRS-2P						
	1026.0000	TON	600.0000	475.0000	-20.83 %	500.0000	-16.67 %
			615,600.00	487,350.00	-128,250.00	513,000.00	-102,600.00
7	ASPHALT FOR FOG SEAL						
	336.0000	TON	400.0000	400.0000	0.00 %	445.0000	11.25 %
			134,400.00	134,400.00	0.00	149,520.00	15,120.00
BITUMINOUS SURFACE TREATMENT							
8	FURNISHING AND PLACING CRUSHED SCREENING 3/8 TO NO. 4						
	447495.0000	S.Y.	1.1500	1.2500	8.70 %	1.5000	30.43 %
			514,619.25	559,368.75	44,749.50	671,242.50	156,623.25

