

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER#: XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY SCARSELLA BROS. INC.
 48120 NW HILLSIDE RD 940 DOOLITTLE DRIVE 19460 84TH AVE S
 97116-76271 KENT WA 98032-1240
 FOREST GROVE OR 971160674 SAN LEANDRO CA 945771021 SEATTLE WA 981680388
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.		30,000.00	16.67%	35,000.00	0	30,000.00	0.00%	39,000.00	30.00%
2	CLEARING AND GRUBBING										
	0.3000	ha		8,750.0000	-42.86%	5,000.0000		42,000.0000	380.00%	5,000.0000	-42.86%
				2,625.00	-1,125	1,500.00		12,600.00	9,975	1,500.00	-1,125
3	REMOVING PAINT LINE										
	1500.0000	m		2.0000	-37.50%	1.2500		1.5000	-25.00%	1.2500	-37.50%
				3,000.00	-1,125	1,875.00		2,250.00	-750	1,875.00	-1,125
4	REMOVING RAISED PAVEMENT MARKER										
	4.0000	HUND		100.0000	25.00%	125.0000		780.0000	680.00%	125.0000	25.00%
				400.00	100	500.00		3,120.00	2,720	500.00	100
5	REMOVING WIRE FENCE										
	170.0000	m		7.0000	-14.29%	6.0000		34.5000	392.86%	6.5000	-7.14%
				1,190.00	-170	1,020.00		5,865.00	4,675	1,105.00	-85
EROSION CONTROL AND PLANTING											
6	SEEDING, FERTILIZING, AND MULCHING										
	0.3000	ha		7,000.0000	-36.43%	4,450.0000		5,500.0000	-21.43%	5,500.0000	-21.43%
				2,100.00	-765	1,335.00		1,650.00	-450	1,650.00	-450
7	TEMPORARY WATER POLLUTION/EROSION CONTROL										
		EST.		1,500.00	0.00%	1,500.00		1,500.00	0.00%	1,500.00	0.00%
TRAFFIC											
8	TEMPORARY CONC. BARRIER										
	176.0000	m		19.0000	-63.16%	7.0000		113.0000	494.74%	40.0000	110.53%
				3,344.00	-2,112	1,232.00		19,888.00	16,544	7,040.00	3,696
9	REMOVING AND RESETTING EXISTING PERMANENT BARRIER										
	170.0000	m		20.0000	0.00%	20.0000		28.0000	40.00%	15.0000	-25.00%
				3,400.00	0	3,400.00		4,760.00	1,360	2,550.00	-850
10	TEMPORARY IMPACT ATTENUATOR										
	1.0000	EACH		5,000.0000	-50.00%	2,500.0000		6,250.0000	25.00%	3,500.0000	-30.00%
				5,000.00	-2,500	2,500.00		6,250.00	1,250	3,500.00	-1,500

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER#: XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY SCARSELLA BROS. INC.
 48120 NW HILLSIDE RD 940 DOOLITTLE DRIVE 19460 84TH AVE S
 97116-76271 KENT WA 98032-1240
 FOREST GROVE OR 971160674 SAN LEANDRO CA 945771021 SEATTLE WA 981680388
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
11	REPAIR IMPACT ATTENUATOR									
		EST.			0.00%			0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00		
12	PAINT LINE									
	440.0000	m	2.0000	2.0000	0.00%	6.0000	200.00%	2.0000	0.00%	
			880.00	880.00	0	2,640.00	1,760	880.00	0	
13	RAISED PAVEMENT MARKER TYPE 1									
	3.1000	HUND	300.0000	300.0000	0.00%	8.0000	-97.33%	300.0000	0.00%	
			930.00	930.00	0	24.80	-905	930.00	0	
14	RAISED PAVEMENT MARKER TYPE 2									
	1.0000	HUND	600.0000	580.0000	-3.33%	2,500.0000	316.67%	580.0000	-3.33%	
			600.00	580.00	-20	2,500.00	1,900	580.00	-20	
15	TRAFFIC SAFETY DRUM									
	70.0000	EACH	50.0000	5.0000	-90.00%	70.0000	40.00%	70.0000	40.00%	
			3,500.00	350.00	-3,150	4,900.00	1,400	4,900.00	1,400	
16	SEQUENTIAL ARROW SIGN									
	1690.0000	HR	4.0000	0.5000	-87.50%	5.0000	25.00%	3.0000	-25.00%	
			6,760.00	845.00	-5,915	8,450.00	1,690	5,070.00	-1,690	
17	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000	EACH	5,000.0000	2,500.0000	-50.00%	2,500.0000	-50.00%	5,000.0000	0.00%	
			5,000.00	2,500.00	-2,500	2,500.00	-2,500	5,000.00	0	
18	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1690.0000	HR	5.0000	1.0000	-80.00%	3.5000	-30.00%	3.0000	-40.00%	
			8,450.00	1,690.00	-6,760	5,915.00	-2,535	5,070.00	-3,380	
19	TRAFFIC CONTROL LABOR									
	1185.0000	HR	35.0000	29.0000	-17.14%	36.0000	2.86%	29.0000	-17.14%	
			41,475.00	34,365.00	-7,110	42,660.00	1,185	34,365.00	-7,110	
20	TRAFFIC CONTROL VEHICLE									
	70.0000	DAY	50.0000	50.0000	0.00%	75.0000	50.00%	25.0000	-50.00%	
			3,500.00	3,500.00	0	5,250.00	1,750	1,750.00	-1,750	
21	TRAFFIC CONTROL SUPERVISOR									
	351.0000	HR	35.0000	35.5000	1.43%	38.0000	8.57%	35.0000	0.00%	
			12,285.00	12,460.50	176	13,338.00	1,053	12,285.00	0	

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER#: XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY SCARSELLA BROS. INC.
 48120 NW HILLSIDE RD 940 DOOLITTLE DRIVE 19460 84TH AVE S
 97116-76271 KENT WA 98032-1240
 FOREST GROVE OR 971160674 SAN LEANDRO CA 945771021 SEATTLE WA 981680388
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
22	CONSTRUCTION SIGNS CLASS A										
	15.0000	m2	75.0000	150.0000	100.00%	138.0000	84.00%	250.0000	233.33%		
			1,125.00	2,250.00	1,125	2,070.00	945	3,750.00	2,625		
OTHER ITEMS											
23	WIRE FENCE TYPE 1										
	170.0000	m	20.0000	12.0000	-40.00%	39.0000	95.00%	25.0000	25.00%		
			3,400.00	2,040.00	-1,360	6,630.00	3,230	4,250.00	850		
24	MOVABLE FLEXIBLE ROCK FALL FENCE										
		L.S.			168.45%		17.37%		275.00%		
			10,000.00	26,845.00	16,845	11,737.00	1,737	37,500.00	27,500		
25	MOVABLE FLEXIBLE ROCKFALL ANCHOR										
	200.0000	EACH	20.0000	40.0000	100.00%	20.4200	2.10%	40.0000	100.00%		
			4,000.00	8,000.00	4,000	4,084.00	84	8,000.00	4,000		
26	ROCKFALL CONTAINMENT NET										
		L.S.			300.00%		100.00%		107.50%		
			10,000.00	40,000.00	30,000	20,000.00	10,000	20,750.00	10,750		
27	FORCE ACCOUNT ROCKFALL SAFETY ITEMS										
		EST.			0.00%		0.00%		0.00%		
			5,000.00	5,000.00		5,000.00		5,000.00			
28	ROCK SLOPE SCALING CREW										
	100.0000	HR	125.0000	80.0000	-36.00%	300.0000	140.00%	200.0000	60.00%		
			12,500.00	8,000.00	-4,500	30,000.00	17,500	20,000.00	7,500		
29	DEBRIS REMOVAL INCL. HAUL										
	300.0000	m3	25.0000	30.0000	20.00%	25.0000	0.00%	30.0000	20.00%		
			7,500.00	9,000.00	1,500	7,500.00	0	9,000.00	1,500		
30	SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION										
	21.0000	m3	800.0000	1,650.0000	106.25%	700.0000	-12.50%	1,250.0000	56.25%		
			16,800.00	34,650.00	17,850	14,700.00	-2,100	26,250.00	9,450		
31	ROCK DOWEL										
	206.0000	m	175.0000	130.0000	-25.71%	110.0000	-37.14%	150.0000	-14.29%		
			36,050.00	26,780.00	-9,270	22,660.00	-13,390	30,900.00	-5,150		
32	ROCK BOLT										
	478.5000	m	175.0000	150.0000	-14.29%	120.0000	-31.43%	175.0000	0.00%		
			83,737.50	71,775.00	-11,963	57,420.00	-26,318	83,737.50	0		

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 HI TECH ROCKFALL CONSTRUCTION JOHNSON WESTERN GUNITE COMPANY SCARSELLA BROS. INC.
 48120 NW HILLSIDE RD 940 DOOLITTLE DRIVE 19460 84TH AVE S
 97116-76271 KENT WA 98032-1240
 FOREST GROVE OR 971160674 SAN LEANDRO CA 945771021 SEATTLE WA 981680388
 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 746000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
33	ROADSIDE CLEANUP								
		EST.			0.00%		0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00	
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00%		0.00%		0.00%
			5.00	5.00		5.00		5.00	
35	MINOR CHANGE								
		CALC			0.00%		0.00%		0.00%
			-1.00	-1.00		-1.00		-1.00	
36	SPILL PREVENTION PLAN								
		L.S.			-50.00%		80.00%		-33.33%
			1,500.00	750.00	-750	2,700.00	1,200	1,000.00	-500
37	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	20.0000	m	5.0000	20.0000	300.00%	18.5000	270.00%	25.0000	400.00%
			100.00	400.00	300	370.00	270	500.00	400
CONTRACT TOTAL			\$337,655.50	\$353,456.50	4.68%	\$370,935.80	9.86%	\$391,691.50	16.00%

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL0742

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530 WENATCHEE WA 988070598	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 98801-1530 BELLEVUE WA 980052480	L R L CONSTRUCTION CO. 1605 STOREHOUSE LANE 97141 TILLAMOOK OR 971410432
CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100044

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			56.67%		83.33%				-16.67%
			30,000.00	47,000.00	17,000	55,000.00	25,000	25,000.00			-5,000
2	CLEARING AND GRUBBING										
	0.3000	ha	8,750.0000	7,000.0000	-20.00%	1,000.0000	-88.57%	27,560.1700			214.97%
			2,625.00	2,100.00	-525	300.00	-2,325	8,268.05			5,643
3	REMOVING PAINT LINE										
	1500.0000	m	2.0000	2.0000	0.00%	1.0000	-50.00%	1.4400			-28.00%
			3,000.00	3,000.00	0	1,500.00	-1,500	2,160.00			-840
4	REMOVING RAISED PAVEMENT MARKER										
	4.0000	HUND	100.0000	110.0000	10.00%	250.0000	150.00%	116.5900			16.59%
			400.00	440.00	40	1,000.00	600	466.36			66
5	REMOVING WIRE FENCE										
	170.0000	m	7.0000	7.0000	0.00%	10.0000	42.86%	9.7300			39.00%
			1,190.00	1,190.00	0	1,700.00	510	1,654.10			464
EROSION CONTROL AND PLANTING											
6	SEEDING, FERTILIZING, AND MULCHING										
	0.3000	ha	7,000.0000	7,000.0000	0.00%	1,000.0000	-85.71%	8,357.5300			19.39%
			2,100.00	2,100.00	0	300.00	-1,800	2,507.26			407
7	TEMPORARY WATER POLLUTION/EROSION CONTROL										
		EST.			0.00%		0.00%				0.00%
			1,500.00	1,500.00		1,500.00		1,500.00			
TRAFFIC											
8	TEMPORARY CONC. BARRIER										
	176.0000	m	19.0000	40.0000	110.53%	40.0000	110.53%	37.6100			97.95%
			3,344.00	7,040.00	3,696	7,040.00	3,696	6,619.36			3,275
9	REMOVING AND RESETTING EXISTING PERMANENT BARRIER										
	170.0000	m	20.0000	10.0000	-50.00%	25.0000	25.00%	37.6100			88.05%
			3,400.00	1,700.00	-1,700	4,250.00	850	6,393.70			2,994
10	TEMPORARY IMPACT ATTENUATOR										
	1.0000	EACH	5,000.0000	5,000.0000	0.00%	5,000.0000	0.00%	9,402.2400			88.04%
			5,000.00	5,000.00	0	5,000.00	0	9,402.24			4,402

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER#: XL0742

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530 WENATCHEE WA 988070598	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 98801-1530 BELLEVUE WA 980052480	L R L CONSTRUCTION CO. 1605 STOREHOUSE LANE 97141 TILLAMOOK OR 971410432
CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100044

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
11	REPAIR IMPACT ATTENUATOR												
		EST.			0.00%			0.00%					0.00%
			5,000.00	5,000.00		5,000.00			5,000.00			5,000.00	
12	PAINT LINE												
	440.0000	m	2.0000	2.0000	0.00%	1.0000	-50.00%	1.5700	-21.50%				
			880.00	880.00	0	440.00	-440	690.80	-189				
13	RAISED PAVEMENT MARKER TYPE 1												
	3.1000	HUND	300.0000	550.0000	83.33%	200.0000	-33.33%	219.3900	-26.87%				
			930.00	1,705.00	775	620.00	-310	680.11	-250				
14	RAISED PAVEMENT MARKER TYPE 2												
	1.0000	HUND	600.0000	550.0000	-8.33%	200.0000	-66.67%	501.4500	-16.43%				
			600.00	550.00	-50	200.00	-400	501.45	-99				
15	TRAFFIC SAFETY DRUM												
	70.0000	EACH	50.0000	55.0000	10.00%	70.0000	40.00%	3.7600	-92.48%				
			3,500.00	3,850.00	350	4,900.00	1,400	263.20	-3,237				
16	SEQUENTIAL ARROW SIGN												
	1690.0000	HR	4.0000	3.0000	-25.00%	1.0000	-75.00%	5.0100	25.25%				
			6,760.00	5,070.00	-1,690	1,690.00	-5,070	8,466.90	1,707				
17	PORTABLE CHANGEABLE MESSAGE SIGN												
	1.0000	EACH	5,000.0000	7,000.0000	40.00%	3,000.0000	-40.00%	2,507.2600	-49.85%				
			5,000.00	7,000.00	2,000	3,000.00	-2,000	2,507.26	-2,493				
18	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	1690.0000	HR	5.0000	2.0000	-60.00%	1.0000	-80.00%	3.7600	-24.80%				
			8,450.00	3,380.00	-5,070	1,690.00	-6,760	6,354.40	-2,096				
19	TRAFFIC CONTROL LABOR												
	1185.0000	HR	35.0000	33.0000	-5.71%	29.0000	-17.14%	43.2500	23.57%				
			41,475.00	39,105.00	-2,370	34,365.00	-7,110	51,251.25	9,776				
20	TRAFFIC CONTROL VEHICLE												
	70.0000	DAY	50.0000	40.0000	-20.00%	10.0000	-80.00%	62.6800	25.36%				
			3,500.00	2,800.00	-700	700.00	-2,800	4,387.60	888				
21	TRAFFIC CONTROL SUPERVISOR												
	351.0000	HR	35.0000	37.0000	5.71%	1.0000	-97.14%	44.5000	27.14%				
			12,285.00	12,987.00	702	351.00	-11,934	15,619.50	3,335				

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER#: XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530 WENATCHEE WA 988070598	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 98801-1530 BELLEVUE WA 980052480	L R L CONSTRUCTION CO. 1605 STOREHOUSE LANE 97141 TILLAMOOK OR 971410432
CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100065	CONTRACTOR NUMBER : 100044

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
22	CONSTRUCTION SIGNS CLASS A									
	15.0000	m2	75.0000	6.67%	80.0000	60.00%	120.0000	150.72%	188.0400	150.72%
			1,125.00		1,200.00	75	1,800.00	675	2,820.60	1,696
OTHER ITEMS										
23	WIRE FENCE TYPE 1									
	170.0000	m	20.0000	0.00%	20.0000	125.00%	45.0000	10,965.00%	2,213.0000	10,965.00%
			3,400.00	0	3,400.00	4,250	7,650.00	372,810	376,210.00	372,810
24	MOVABLE FLEXIBLE ROCK FALL FENCE									
	L.S.			440.00%		450.00%				163.26%
			10,000.00	44,000	54,000.00	45,000	55,000.00	26,326.27	26,326.27	16,326
25	MOVABLE FLEXIBLE ROCKFALL ANCHOR									
	200.0000	EACH	20.0000	0.00%	20.0000	2,400.00%	500.0000	-6.00%	18.8000	-6.00%
			4,000.00	0	4,000.00	96,000	100,000.00	3,760.00	3,760.00	-240
26	ROCKFALL CONTAINMENT NET									
	L.S.			400.00%		500.00%				617.08%
			10,000.00	40,000	50,000.00	50,000	60,000.00	71,707.73	71,707.73	61,708
27	FORCE ACCOUNT ROCKFALL SAFETY ITEMS									
	EST.			0.00%		0.00%				0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
28	ROCK SLOPE SCALING CREW									
	100.0000	HR	125.0000	60.00%	200.0000	100.00%	250.0000	32.29%	165.3600	32.29%
			12,500.00	7,500	20,000.00	12,500	25,000.00	16,536.00	16,536.00	4,036
29	DEBRIS REMOVAL INCL. HAUL									
	300.0000	m3	25.0000	-16.00%	21.0000	100.00%	50.0000	25.36%	31.3400	25.36%
			7,500.00	-1,200	6,300.00	7,500	15,000.00	9,402.00	9,402.00	1,902
30	SHOTCRETE FOR ROCK/SOIL SLOPE STABILIZATION									
	21.0000	m3	800.0000	100.00%	1,600.0000	87.50%	1,500.0000	133.16%	1,865.2400	133.16%
			16,800.00	16,800	33,600.00	14,700	31,500.00	39,170.04	39,170.04	22,370
31	ROCK DOWEL									
	206.0000	m	175.0000	2.86%	180.0000	2.86%	180.0000	3.86%	181.7500	3.86%
			36,050.00	1,030	37,080.00	1,030	37,080.00	37,440.50	37,440.50	1,391
32	ROCK BOLT									
	478.5000	m	175.0000	25.71%	220.0000	2.86%	180.0000	-19.22%	141.3600	-19.22%
			83,737.50	21,533	105,270.00	2,393	86,130.00	67,640.76	67,640.76	-16,097

PS&E JOB NO: 99X326 REVISION NO : 1
 CONTRACT NO: 006047 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL0742
 HWY : SR 005
 TITLE : SR 5
 MP 41.9 ROCK STABILIZATION
 99X326
 PROJECT : IM-0051(250)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Mar 14 2001
 AWARDED ON : Mar 16 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530 WENATCHEE WA 988070598 CONTRACTOR NUMBER : 100296	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 97141 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065	L R L CONSTRUCTION CO. 1605 STOREHOUSE LANE 97141 TILLAMOOK OR 971410432 CONTRACTOR NUMBER : 100044

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
33	ROADSIDE CLEANUP									
		EST.	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%
34	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.	5.00	0.00%	5.00	0.00%	5.00	0.00%	5.00	0.00%
35	MINOR CHANGE									
		CALC	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
36	SPILL PREVENTION PLAN									
		L.S.	1,500.00	-33.33%	1,000.00	-50%	500.00	-66.67%	2,500.00	66.67%
37	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE									
	20.0000	m	5.0000	300.00%	20.0000	300.00%	20.0000	300.00%	18.8000	276.00%
			100.00	300	400.00	300	400.00	300	376.00	276
CONTRACT TOTAL			\$337,655.50		\$479,651.00	42.05%	\$560,610.00	66.03%	\$823,587.44	143.91%